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Government of Nepal (GoN) 

Ministry of Population &Environment (MoPE) 

Department of Hydrology and Meteorology (DHM) 

Invitation for Bids  

Construction of Infra-structure for installation of upper air radio sonde at  kirtipur 
Contract Identification No: PPCR/DHM/W/NCB-12 

 Date of publication: 15/11/2017 

Name of the Development Partner: The World Bank 

Loan/Grant No: TF 013557/TF 013665 

1.  The Government of Nepal (GoN) has received a loan/grant from World Bank towards the cost of Building Resilience to 

Climate -Related Hazards Project (BRCH Project) and intends to apply part of the funds to cover eligible payments under the 

Contract for “Construction of Infra-structure (Store, Water Tank, Approach road etc) for installation of Upper Air Radio 

Sonde at Kirtipur”. Bidding is open to all eligible Nepalese and Foreign Bidders.  

2.  Department of Hydrology and Meteorology, BRCH Project invites sealed bids or electronic bids from eligible bidders for 

the Construction of Infra-structure (Store, Water Tank, Approach road etc) for installation of Upper Air Radio Sonde 

under National Competitive Bidding procedures.  

Only eligible bidders with the following key qualifications should participate in this bidding: 

Minimum Average Annual Construction Turnover of the best 3 years within the last 10 years:  NPR. 10,000,000 (Ten 

Million). Minimum Work experience of similar size and nature: 3 (three) projects with a minimum value of NPR 5.0 

Million. 

3.  Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of  DHM, Nagpokhari , Naxal, 

P.O. Box: 406, Kathmandu, Nepal, Email: ppcr.brch@dhm.gov.np, dhmprocurement@gmail.com Tel :977 1 4433563, Fax: 

977 1 4429919 or may visit PPMO website www.bolpatra.gov.np., dhm.gov.np   

4.  A complete set of Bidding Documents may be purchased from the office of DHM, Nagpokhari, Naxal, Kathmandu, Nepal, and 

the office of Ministry of Population and Environment, Singhdurbar, Kathmandu  (MoPE) by eligible Bidders on the submission 

of a written application, along with the copy of company/firm registration certificate, and upon payment of a non-refundable 

fee of NPR 3,000/- (In Words: Three Thousand Rupees Only) till 14-12-2017. If so requested, the Bidding Documents can 

also be sent by post/courier services upon payment of additional cost of NRs. of NRs.10,000 (Ten Thousand Rupees 

Only).However, the DHM will not be responsible for delay or non-delivery of the documents so sent. or 

Bidder who chooses to submit their bid electronically may purchase the hard copy of the bidding documents as mentioned above 

or may download the bidding documents for e-submission from PPMO’s Web Site www.bolpatra.gov.np. Bidders, submitting 

their bid electronically,  should  deposit  the  cost (as  specified  above)  of  bidding  document  in  the Project’s  Rajaswa 

(revenue)  account  as  specified  below  and  the  scanned  copy  (pdf format)  of  the  Bank  deposit  voucher  shall  be  uploaded  

by  the  bidder  at  the  time  of electronic submission of the bids. Information to deposit the cost of bidding document in Bank:  

Name of the Bank: Rastriya Banijya Bank,  Thamel                   Office Account no.: ka-1-1-001, Office Code no.:-  27-331-04 

Name of Office: Department of Hydrology and Meteorology    Rajaswa (revenue) Shirshak no. : 14227 

5. Pre-bid meeting shall be held at Department of Hydrology and Meteorology, Nagpokhari, Naxal ,at 14:00 Hours on 

29/11/2017. 

6. Sealed or electronic bids must be submitted to the office of  DHM, Nagpokhari, Naxal, Kathmandu.by hand/courier or 

through PPMO website www.bolpatra.gov.np. on or before 12:00 Hours NST on 17/12/2017. Bids received after this deadline 

will be rejected.  

7. Opening date and time of Bid:- 17/12/2017 and 01:00 pm (NST),  Place:- Meeting hall, DHM, Naxal, Kathmandu 

8.  Bids must be valid for a period of 90 days after bid opening and must be accompanied by a bid security or scanned copy of the 

bid security in pdf format in case of e-bid, amounting to a minimum of NPR 185,000/- (One Hundred Eighty Five 

Thousand Only), which shall be valid for 30 days beyond the validity period of the bid (Date: 15-04-2018).  

9.  If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be considered 

as the last date. In such case the validity period of the bid security shall remain the same as specified for the original last date of 

bid submission. 

  10.        The  Employer   reserves the right to accept or reject any or all bids without assigning any reason whatsoever 
   

 

 

 
 
 
 
 
 
 

mailto:ppcr.brch@dhm.gov.np
mailto:dhmprocurement@gmail.com
http://www.bolpatra.gov.np/
http://www.bolpatra.gov.np/
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SECTION - I 

Instructions to Bidders 

 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet 

(BDS), the Employer, as indicated in the BDS, issues this Bidding 

Document for the procurement of Works as specified in Section V (Works 

Requirements). The name, identification, and number of Contracts of the 

National Competitive Bidding (NCB) are provided in the BDS.  

 

1.2  Throughout this Bidding Document:  

 (a)   the term “in writing” means communicated in written form  and 

delivered against receipt;  

       (b)  except  where  the  context  requires  otherwise,  words indicating 

the singular also include the plural and words indicating the plural 

also include the singular; and  

(c)  “day” means calendar day. 

2. Source of Funds 

 

 

2.1 GoN Funded: In accordance with its annual program and budget, 

approved by the GoN, the implementing agency indicated in the BDS 

plans to apply a portion of the allocated budget to eligible payments 

under the contract(s) for which this Bidding Document is issued. 

         Or     

Public Entities' own Resource Funded: In accordance with its annual 

program and budget, approved by the public entity, the implementing 

agency indicated in the BDS plans to apply a portion of the allocated 

budget to eligible payments under the contract(s) for which this Bidding 

Document is issued. 

Or 

DP Funded: The GoN has applied for or received 

financing(hereinafter called “funds”) from the Development 

Partner(hereinafter called “the DP”) indicated in the BDS toward the 

cost of the project named in the BDS. The GoN intends to apply a portion 

of the funds to eligible payments under the contract(s) for which this 

Bidding Document is issued. 

2.2  DP Funded: Payment by the DP will be made only at the request of the 

GoN and upon approval by the DP in accordance with the terms and 

conditions of the financing agreement between the GoN and the DP 

(hereinafter called the “Loan/Grant Agreement”), and will be subject in all 

respects to the terms and conditions of that Loan/Grant Agreement. No 

party other than the GoN shall derive any rights from the Loan 

Agreement or have any claim to the funds. 
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3. Fraud and 

Corruption 
3.1 The Government of Nepal (GoN) requires that the Procuring Entities as 

well as bidders, suppliers and contractors and their sub-contractors under 

GoN/DP-financed contracts, shall adhere to the highest standard of 

ethics during the procurement and execution of such contracts. In this 

context, the Employer; 

(a) defines, for the purposes of this provision, the terms setforthbelow 

as follows: 

(i) “corrupt   practice”   means   the   offering,   giving, receiving, 

or soliciting, directly or indirectly, anything of value to influence 

improperly the actions of another party; 

(ii) “fraudulent  practice”  means  any  act  or  omission, including  

a  misrepresentation,  that  knowingly  or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening 

to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a 

party; 

(iv) “collusive practice” means an arrangement between two or 

more parties designed to achieve an improper purpose, including 

influencing improperly the actions of another party. 

(iv) “obstructive practice” means: 

(aa)deliberately  destroying,  falsifying,  altering or  

concealing  of  evidence  material  to  the investigation  

or  making  false  statements  to investigators in order to 

materially impede a GoN/DP  investigation  into  

allegations  of  a corrupt,  fraudulent,  coercive  or  

collusive practice;  and/or  threatening,  harassing  or 

intimidating  any  party  to  prevent  it  from disclosing 

its knowledge of matters relevant to the   investigation   

or   from   pursuing   the investigation; or 

(bb) acts intended to materially impede the exercise of 

theGoN’s/DP’s inspection and audit rights provided for 

under sub-clause 3.5 below. 

(b)will  reject  bid(s)  if  it  determines  that  the  bidder  has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, coercive, 

or obstructive practices in competing for the contract in question; 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following 

acts with an intention to influence the implementation  

of the procurement process or the procurement agreement :  

(a) give   or   propose   improper   inducement directly or indirectly,  

(b) distortion or misrepresentation of facts,  

(c) engaging in corrupt or fraudulent practice or involving in suchact,  

(d) interference in participation of other competing bidders,  

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to 

the person or the property of any person to be involved in the 

procurement proceedings,  

(f) collusive practice among bidders before or after submissionof bids for 

distribution of works among bidders or fixing 

artificial/uncompetitive  bid  price  with  an  intention  to deprive the 
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Employer the benefit of open competitive bid price,  

(g)contacting the Employer with an intention to influence the 

Employer with regards to the bids or interference of any kind in 

examination and evaluation of the bids during the period from the 

time of opening of the bids until the notification of award of 

contract.  

3.3  PPMO, on the recommendation of the Procuring Entity may blacklist 

a Bidder for a period of one (1) to three (3) years for its conduct including 

on the following grounds and seriousness of the act committed by the 

bidder:  

(a) if convicted by a court of law in a criminal offence which 

disqualifies the Bidder from participating in the contract,  

(b) if it is established that the contract agreement signed by the Bidder was 

based on false or misrepresentation of Bidder’s qualification 

information,  

(c)if it at any time determines that the firm has, directly or through an 

agent, engaged in   corrupt, fraudulent,  collusive,  coercive,  or 

obstructive  practices in competing   for, or in  executing,  a GoN/DP-

financed contract. 

3.4 A bidder declared blacklisted and ineligible by the GoN, 

PublicProcurement Monitoring Office (PPMO) and/or the DP in case of 

DP funded project, shall be ineligible to bid for a contract during the 

period of time determined by the GoN, PPMO and/or the DP.  

3.5 The Contractorshall permit the GoN/DP to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to 

have them audited by auditors appointed by the GoN/DP, if so required 

by the GoN/DP.  

3.6 DP Funded: In pursuance of the fraud and corruption policy, the DP. 

 (a) will reject a proposal if it determines that the bidder recommended 

for award has directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices in  

competing  for the contract in question;  

(b) will cancel the portion of the loan/ credit/ grant allocated to a contract 

if it determines at any time that representative(s) of the GoN or of a 

beneficiary of the fund engaged in corrupt, fraudulent, collusive, 

or coercive practices during the procurement or the execution of that 

contract, without the GoNhaving  taken  timely  and  appropriate  

action satisfactory to the DP to remedy the situation. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government - owned 

entity—subject to ITB 4.5—or any combination of them in the form of a 

Joint Venture (JV) under an existing agreement, or with the intent to 

constitute a legally-enforceable joint venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms. Maximum       

number of JV shall be as specified in the BDS. The qualification 

requirement of the parties to the JV shall be as specified in Section 
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III Evaluation andQualification Criteria, and 

 (b) the JV shall nominate a Representative who shall have the authority 

to conduct all business for and on behalf of any and all the parties of 

the JV during the bidding process and, in the event the JV is 

awarded the Contract, during Contract execution. 

4.2A Bidder, and all parties constituting the Bidder, shall have thenationality 

of any country or eligible countries mentioned in the BDS. A Bidder 

shall be deemed to have the nationality of a country if the Bidder is a 

citizen or is constituted, or incorporated, and operates in conformity with 

the provisions of the laws of that country. This criterion shall also apply 

to the determination of the nationality of proposed sub Contractors or 

suppliers for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a 

conflict of interest shall be disqualified. A Bidder may be considered to be 

in a conflict of interest with one or more parties in this bidding process, if: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 

them; or  

 (c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common 

third parties, that puts them in a position to have access to 

information about or influence on the Bid of another Bidder, or 

influence the decisions of the Employer regarding this bidding 

process; or  

(e) a Bidder participates in more than one bid in this bidding 

processeither individually or as a partner in a joint venture. 

Participation by a Bidder in more than one Bid will result in the 

disqualification of all Bids in which the party is involved.  However, 

this does not limit the inclusion of the same sub Contractor in more 

than one bid; or  

(f)  a Bidder or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the Contract 

that is   the subject of the Bid; or  

(g) a Bidder or any of its affiliates has been hired (or is proposed to be hired) 

by the Employer as Engineer for the Contract.  

4.4A firm that is under a declaration of ineligibility by the GoN/DP in 

accordance with ITB 3, at the date of the deadline for bidsubmission or 

thereafter, shall be disqualified.  

4.5Enterprises owned by Government shall be eligible only if they 

canestablish that they are legally and financially autonomous and 

operate under commercial law, and that they are not a dependent 

agency of the GoN.  

4.6Bidders shall provide such evidence of their continued eligibility satisfactory 

to the Employer, as the Employer shall reasonably request.  
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4.7 In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders.  

4.8  Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, Nepalprohibits any import of goods or Contracting 

of works or services from that country or any payments to persons or 

entities in that country.  

(b) DP  Funded:  as  a  matter  of  law  or  official regulation,  Nepal 

prohibits commercial relations with that country, provided that the 

DP is satisfied that such exclusion does not preclude effective 

competition for the supply of goods or related services required;  

 (c) DP Funded: a firm has been determined to be ineligible by the 

DP in relation to their guidelines or appropriate provisions on 

preventing and combating fraud and corruption in projects 

financed by them.  

4.9 The bidder shall meet the eligibility criteria specified in section III 

(Evaluation and Qualification Criteria) of bid document. 

5. Eligible Materials, 

Equipment and 

Services 

 

5.1 The materials, equipment and services to be supplied under the 

Contract shall have their origin in any source countries as defined in 

ITB 4.2 above and all expenditures under the Contract will be limited to 

such materials, equipment, and services.   At the Employer’s request, 

Bidders may be required to provide evidence of the origin of materials, 

equipment and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the 

materials and equipment are mined, grown, produced or 

manufactured, and from which the services are provided. Materials   

and   equipment   are   produced   when,   through manufacturing, 

processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its 

basic characteristics or in purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of Bidding 

    Document 

 

6.1  The Bidding Document consist of Parts I, II, and III, which include 

all the Sections indicated below, and should be read in conjunction with 

any Addenda issued in accordance with ITB 8. 

PART I  Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Qualification Criteria (EQC) 

Section IV     Bidding Forms (BDF) 

PART II Requirements 

Section V     Works Requirements (WRQ) 

Section VI    Bill of Quantities (BOQ)  
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 PART III Conditions of Contract and Contract Forms  

Section VII   General Conditions of Contract (GCC) 

Section VIII  Special Conditions of Contract (SCC)  

Section IX    Contract Forms (COF)  

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding 

Document. 

6.3 The Employer is not responsible for the completeness of the Bidding 

Document and theirAddenda, if they were not obtained directly from the 

source stated by the Employer in the Invitation for Bids.  

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document. Failure to furnish all information 

or documentation required by the Bidding Document may result in the 

rejection of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document 

shall contact the Employer in writing at the Employer’s address indicated in 

BDS or raise any question or curiosity during the pre-bid meeting if 

provided for in accordance with ITB 7.4. The Employer shall be 

required to make available as soon as possible the answer to such 

question or curiosity in writing to any request for clarification, 

provided that such request is received as mentioned in ITB 7.5. The 

Employer shall forward copies of its response to all Bidders who have 

acquired the Bidding Document in accordance with ITB 6.3, including  

a description of the inquiry but without identifying its source. Should 

the Employer deem it necessary to amend the Bidding Document as a 

result of a request for clarification, it shall do so following the procedure 

under ITB 8 and ITB 22.2. 

7.2 The  Bidder  is  encouraged  to  visit  and  examine  the  Site  of Works and 

its surroundings and obtain for itself, on its own risk and responsibility, 

all information that may be necessary for preparing the bid and entering 

into a Contract for construction ofthe Works. The costs of visiting the Site 

shall be at the Bidder’s own expense. 

7.3The Bidder and any of its personnel or agents will be grantedpermission 

by the Employer to enter upon its premises and lands for the purpose 

of such visit, but only upon the express condition that the Bidder, its 

personnel, and agents will release and indemnify the Employer and its 

personnel and agents from and against all liability in respect thereof, and 

will be responsible for death or personal injury, loss of or damage to 

property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid 

meeting, if provided for in the BDS. The purpose of the meeting will be to 

clarify issues and to answer questions on any matter that may be raised at 

that stage.  

7.5 The  Bidder  is  requested,  as  far  as  possible,  to  submit  any 

questions in writing, to reach the Employer as mentioned in BDS. 
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7.5 The  Bidder  is  requested,  as  far  as  possible,  to  submit  any 

questions in writing, to reach the Employer as mentioned in BDS. 

7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  

raised,  without  identifying  the  source,  and  the responses given, 

together with any responses prepared after the meeting, will be transmitted 

promptly to all Bidders who have acquired the Bidding Document in 

accordance with ITB 6.3. Any modification to the Bidding Document 

that may become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an addendum 

pursuant to ITB 8 and not through the minutes of the pre-bid meeting.  

7.7 Non attendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8. Amendment of  

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer 

may amend the Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document 

from the Employer in accordance with ITB 6.3.  

8.3To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, at its 

discretion, extend the deadline for the submission of bids, pursuant to ITB 

22.2  

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be responsible or 

liable for those costs, regardless of the conduct or outcome of the bidding 

process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the 

language specified in the BDS. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they 

are accompanied by an accurate translation of the relevant passages in the 

language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern.  

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

(b) completed Schedules, in accordance with ITB 12 and 14,or as 

stipulated in the BDS;  

(c) Bid Security, in accordance with ITB 19;  

(d) alternative bids, at Bidder’s option and if permissible, in accordance 

with ITB 13;  

(e) written confirmation authorizing the signatory of the Bid to commit 
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the Bidder, in accordance with ITB 20.2;  

(f) documentary  evidence  in  accordance  with  ITB 17 establishing  

the  Bidder’s  qualifications  to  perform  the Contract;  

(g) Technical Proposal in accordance with ITB 16;  

(h) In the case of a bid submitted by a JV, the JV agreement, or letter of 

intent to enter into a JV including a draft agreement, indicating at 

least the parts of the Works to be executed by the respective partners; 

and  

(i) Any other document required in the BDS. 

12. Letter of Bid and 

Schedules 

12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, 

shall be prepared using the relevant forms in Section 4 (Bidding Forms), 

if so provided. The forms must be completed without any alterations to 

the text, and no substitutes shall be accepted. All blank spaces shall be 

filled in with the information requested. 

13.  Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative bids shall not be 
considered. 

13.2 When alternative times for completion are explicitly invited, a statement 

to that effect will be included in the BDS, as will the method of 

evaluating different times for completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 

below, Bidders wishing to offer technical alternatives to the requirements 

of the Bidding Document must first price the Employer’s design as 

described in the Bidding Document and shall further provide all 

information necessary for a complete evaluation of the alternative by the 

Employer, including drawings, design calculations, technical  

specifications, breakdown of prices, and proposed construction  

methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to the 

basic technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. Such 

parts will be identified in the BDS and described in Section V (Works 

Requirements). The method for their evaluation will be stipulated in Section 

III (Evaluation and Qualification Criteria).  

14. Bid Prices and  

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and 

in the Schedules shall conform to the requirements specified below.  

14.2 The  Bidder  shall  submit  a  bid  for  the  whole  of  the  works 

described in ITB  1.1 by filling in prices for all items of the Works, 

as identified in Section IV(Bidding Forms). In case of Unit Rate 

Contracts, the Bidder shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. Items against which no rate or 

price is entered by the Bidder will not be paid for by the Employer when 

executed and shall be deemed covered by the rates for other items and 

prices in the Bill of Quantities.  

14.3 The price to be quoted in the Letter of Bid shall be the total price of the 

Bid, excluding any discounts offered.  
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14.4 Unconditional discounts, if any, and the methodology for their 

application shall be quoted in the Letter of Bid, in accordance with ITB 

12.1.  

14.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for 

any combination of Contracts (packages). Bidders wishing to offer any 

price reduction for the award of more than one Contract shall specify 

in their bid the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Price reductions 

or discounts shall be submitted in accordance with ITB 14.4, provided 

the bids for all Contracts are submitted and opened at the same time.  

14.6 Unless otherwise provided in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. If the prices 

quoted by the Bidder are subject to adjustment during the performance of 

the Contract in accordance with the provisions of the Conditions of 

Contract, the Bidder shall furnish the indices and weightings for the 

price adjustment formulae in the Table of Adjustment Data in Section 

IV (Bidding Forms) and the Employer may require the Bidder to justify 

its proposed indices and weightings.  

14.7 The bidder is subject to local taxes such as VAT, social charges or 

income taxes on nonresident international personnel, and also duties, fees, 

levieson amounts payable by the employer under the Contract.  

All duties, taxes, and other levies payable by the Contractor under  

the Contract, or for any other cause, as of the date 30 days prior to the 

deadline for submission of bids, shall be included in the rates and 

prices and the total bid price submitted by the Bidder.  

15.  Currency of Bid  

and Payment 

15.1 The  currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

16. Documents 

Comprising the 

Technical 

Proposal 

16.1 The  Bidder  shall  furnish  a  Technical  Proposal  including  astatement  

of  work  methods,  equipment,  personnel,  schedule and any other 

information as stipulated in Section IV (Bidding Forms),  in  sufficient  

detail  to  demonstrate  the  adequacy  of the Bidders’ proposal to meet 

the work requirements and the completion time. 

17.Documents 

Establishing the 

Qualifications of 

the Bidder 

17.1 To establish its qualifications to perform the Contract in accordance 

with Section III (Evaluation and Qualification Criteria) the Bidder 

shall provide the information requested in the corresponding 

information sheets included in Section IV (Bidding Forms). 

18.  Period of Validity 

of Bids 

 

18.1 Bids shall remain valid for the period specified in the BDS after the bid 

submission deadline date prescribed by the Employer. A bid valid for a 

shorter period shall be rejected by the Employer as nonresponsive. 

18.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the bid  

validity  period,  the  Employer  may  request  Bidders  to extend the 

period of validity of their Bids. The request and the responses shall be 
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made in writing. If a bid security is requested in accordance with ITB 

19, it shall also be extended 30 days beyond the deadline of the 

extended validity period. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not be 

required or permitted to modify its Bid.  

19.  Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security 

as specified in the BDS. In case of e-submission of bid, the Bidder shall 

upload scanned copy of Bid security letter at the time of electronic submission 

of the bid. The Bidder accepts that the scanned copy of the Bid security shall, 

for all purposes, be equal to the original. The details of original Bid Security 

and the scanned copy submitted with e-bid should be the same otherwise the 

bid shall be non-responsive. 

 19.2 The bid security shall be, at the Bidder’s option, in any of the following 

forms:  

(a)   an unconditional bank guarantee from "A" class commercial bank or;  

(b)   a cash deposit voucher in the Employer's Account as specified in 

BDS.  

In the case of a bank guarantee, the bid security shall be submitted  

either using the Bid Security Form included in Section IV (Bidding  

Forms) or in another Form acceptable to the employer. The form must 

include the complete name of the Bidder. The bid security shall be valid for 

minimum thirty (30) days beyond the original validity period of the bid, or 

beyond any period of extension if requested under ITB 18.2.  

19.3 The bid security issued by any foreign Bank outside Nepal must be 

counter guaranteed by an "A" class commercial Bank in Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant 

bid security shall be rejected by the Employer as nonresponsive.  In case of 

e- Submission, if the scanned copy of an acceptable Bid Security   letter is 

not uploaded with the electronic Bid then Bid shall be rejected. 

19.5 The bid security of unsuccessful Bidders shall be returned within three 

days, once the successful bidder has furnished the required performance 

security and signed the Contract Agreement pursuant to ITB 38.1and 

39.1.  

19.6 The bid security shall be forfeited if:  

(a) a Bidder requests for withdrawal or modification of its bid during 

the period of bid validity specified by the Bidder on the Letter of 

Bid, except as provided in ITB 18.2  

(b) a bidder does not accept the correction of arithmetical errors pursuant to 

clause 31.1 ; 

 (c) a bidder changes the prices or substance of the bid while providing  

              information pursuant to clause   27.1; 

 (d) a bidder involves in fraud and corruption pursuant to clause  3.1; 
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 (e)the successful Bidder fails to:  

(i)  furnish a performance security in accordance with ITB 38.1; or  

(ii)  sign the Contract in accordance with ITB 39.1 

19.7 The Bid Security of a JV shall be in the name of the JV that submits 

the bid. If the JV has not been legally constituted at the time of bidding, 

the Bid Security shall be in the names of all future partners as named in 

the letter of intent mentioned in ITB 4.1.  

20.  Format and 

Signing of Bid 
20.1 The Bidder shall prepare one original of the documents comprising the 

bid as described in ITB 11 and clearly mark it ORIGINAL”. 

Alternative bids, if permitted in accordance with ITB 13, shall be clearly 

marked “ALTERNATIVE”. In addition, the Bidder shall submit copies of 

the bid in the number specified in the BDS, and clearly mark each of 

them “COPY.” In the event of any discrepancy between the original 

and the copies, the original shall prevail.  

In  case  of  e-submission  of  bid,  the  Bidder  shall   submit  his  bid 

electronically  in  PDF or web forms  files  as  specified  in  ITB  Clause  

21.1(b),  If  a  Bidder submits both the electronic bid and a bid in hard copy 

within the bid submission deadline, then the submitted Bids shall be accepted 

for evaluation provided that the facts and figures in hard copy confirm to those 

in electronic bid. If there is any major discrepancy in fact and figures in the 

electronic bid and bid in hard copy, it shall be treated as   two separate bids 

from one Bidder and both the Bids shall be disqualified, as per ITB Clause 4.3 

(e). 

20.2 The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign on 

behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the BDS and shall be attached to the bid. 

The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the bid, 

except for un amended printed literature, shall be signed or initialed by 

the person signing the bid.  

20.3 Any amendments such as interlineations, erasures, or overwriting shall be 

valid only if they are signed or initialed by the person signing the bid. 
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D. Submission and Opening of Bids 

21. Sealing and 

Marking of Bids 

 

21.1 Bidders may always submit their bids by mail or by hand or by 

courier. When so specified in the BDS, bidders shall have the option 

of submitting their bids electronically. Procedures for submission, 

sealing and marking are as follows: 

(a) Bidders submitting bids by mail, by hand or by courier 

i. Bidders shall enclose the original and each copy of the Bid, 

including alternative bids, if permitted in accordance with ITB 

13, in separate sealed envelopes, duly marking the envelopes as 

 “ORIGINAL”, “ALTERNATIVE” and “COPY.”  These envelopes 

containing the original and the copies shall then be enclosed in 

one single envelope.  

ii. The inner and outer envelopes shall: 

(a a ) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear  the  specific  identification  of  this  bidding  process 

indicated in BDS 1.1; and 

(d d) bear a warning not to open before the time and date for bid 
opening. 

iii. If all envelopes are not sealed and marked as required the 
Employer will assume no responsibility for them is placement 
or premature opening of the bid. 

(b) Bidders submitting bids  electronically 

Bidders shall  follow  the electronic  bid  submission  procedures  

specified below: 

i. For e-submission, the bidder is required to register in the e-GP 
portal https://www.bolpatra.gov.np. for downloading and 
submitting the bid electronically. 

ii. Interested bidders may either purchase the bidding documents 
from the employer's office as specified in the invitation for bid 
(IFB) or bidders registered in the e-GP portal of PPMO may 
download the bidding document from 

http://www.bolpatra.gov.np after login. If bidders choose to 
download the bidding document and submit the bid 
electronically, then the cost of the bidding document shall be 
deposited as specified in IFB. In addition, electronic scanned 
copy (.pdf format) of the bank deposit voucher/cash receipt 
should also be submitted along with the electronic bid files.  

iii. The bidder shall then prepare/fill the documents and forms 
included in the issued bid documents or the downloaded bid 
documents from the e-GP portal of PPMO- 

http://www.bolpatra.gov.np. as applicable. The required 
documents and forms shall be prepared in PDF form and/or shall 
be filled in the web forms in the e-GP system as specified below. 

 

https://www.bolpatra.gov.np/
http://www.bolpatra.gov.np/
http://www.bolpatra.gov.np/
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S. 

N. 

Document Requirement Remarks 

1 Letter of Bid Mandatory PDF 

2 Bid Security (Bank 

Guarantee) 

Mandatory PDF 

3 Company registration Mandatory PDF 

4 VAT registration Mandatory  PDF 

5 Tax clearances 

certificate or evidence of 

tax return submission 

Mandatory PDF 

6 Power of Attorney of 

Bid signatory 

Mandatory PDF 

7 Declaration Letter Mandatory PDF 

8 Bank Voucher for cost 

of bid document 

Mandatory PDF 

9 Joint venture agreement Mandatory Mandatory in case of 

JV Bids Only 

10 Qualification 

Information  

Mandatory PDF 

11 Applicable Price 
Adjustment Table  

Mandatory If applicable 

12 Completed BOQ  Mandatory Web Forms 

 
Note:   

a) The documents specified as “Mandatory” should be included in e-

submission and non submission of the documents shall be 

considered as non-responsive bid.  

b) Bidders (all partners in case of JV)should verify/update their profile 

documents as appropriate for the specific bid before submitting 

their bid electronically. 

iv) The Bidder shall then upload the PDF bid files and submit the 

complete bid online through e-GP portal of PPMO- 

http://www.bolpatra.gov.np within the specified date and time.  

v) Bidders are advised to download the bid submission report to 

ensure that all the documents/ files are up to date and complete.  

vi) The Bidder / Bid shall meet the following requirements and 

conditions for e-submission of bids; 

aa) The e-submitted bids must be readable through open standards 
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interfaces. Unreadable and or partially submitted bid files (not 

complying as per ITB Clause 21.1(d) shall be considered 

incomplete and rejected for further bid evaluation.  

bb) In addition to electronically submitted PDF files/web forms, the 

Bidder shall be required to submit original bid security letter/ 

documents and clarifications as specified in ITB Clause 27.3. If a 

bidder does not submit the original Bid security letter and 
requested documents and or clarifications within the specified 

time limit then the bid shall not be considered for further 

evaluation.  

cc) If major discrepancy is found between the electronically submitted 

PDF bid files and the documents/ clarifications provided by the 

Bidder as per ITB Clause 27.3, then the bid shall not be considered 

for further evaluation.  

dd) The facility for submission of bid electronically through e-

submission is to promote transparency, non-discrimination, 

equality of access, and open competition in the bidding process. 

The Bidders are fully responsible to use the e- submission facility 

properly in e-GP portal of PPMO- http://www.bolpatra.gov.npas 

per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

ee) When a bidder submits electronic bid through the PPMO e-GP 

portal, it is assumed that the bidder has prepared the bid by 

studying and examining the complete set of the Bidding 

documents including specifications, drawings and conditions of 

contract. 

ff) Bidders who submit electronic bid should deposit the bidding 

document fee as specified in IFB and upload the scan copy (in pdf 

format) of the deposit voucher at the time of bid submission. The 

deposited amount shall be verified by the Employer during the bid 

evaluation process. The submitted Bid shall be non-responsive and 

shall not be evaluated if the cost for bidding document is not 

deposited as specified in the IFB. 

22.  Deadline for 

Submission of Bids 

 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepalese 

Standard Time as set out in the server. The e-procurement system will 

accept the e-submission of bid from the date of publishing of notice and 

will automatically not allow the e-submission of bid after the deadline 

for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in accordance 

with ITB 8, in which case all rights and obligations of the Employer 

and Bidders previously subject to the deadline shall thereafter be 

subject to the deadline as extended. 

23.  Late Bids 23.1 The Employer shall not consider any bid that arrives after the 

deadline for submission of bids, in accordance with ITB 22. Any bid 

received by the Employer after the deadline for submission of bids shall be 

http://www.bolpatra.gov.np/
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declared late, rejected, and returned unopened to the Bidder. 

24.  Withdrawal, and 

Modification of 

Bids 

 

24.1 A Bidder may withdraw, or modify its bid after it has been 

submitted either in hard copy or by e-submission. Procedures for 

withdrawal or modification of  submitted bids are as follows: 

(i) Bids submitted in hard Copy 

a) Bidders may withdraw or modify its bids by sending a written notice 

in a sealed envelope, duly signed by an authorized representative, 

and shall include a copy of the authorization in accordance with 

ITB 20.2. The corresponding modification of the bid must 

accompany the respective written notice. All notices must be: 

(aa)   prepared and submitted in accordance with ITB 20 and ITB 

21,and in addition, the respective envelopes shall be 

clearly marked “WITHDRAWAL”, “MODIFICATION;” 

and 

(bb) received by the Employer prior to the deadline prescribed 

for submission of bids, in accordance with ITB 22. 

ii)E-submitted bids. 

a) Bidder may submit modification or withdrawal through e-GP 

system by uploading PDF scan copy of their “Modification” or 

“Withdrawal letter duly signed by an authorized representative 

and a written Power of Attorney of the signatory for 

modification or withdrawal duly signed by Authorized 

representative of the firm/all partners in case of Joint venture. 

Once a Bid is withdrawn, bidder won’t be able to submit 

another bid response for the same bid. 

b) Withdrawal and modification of bids through hard copy shall not 

be considered in case of e-submitted bids 

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall be 

returned unopened to the Bidders after completion of the bid opening. 

24.3 No bid may be withdrawn, or modified in the interval between the 

deadline for submission of bids and the expiration of the period of 

bid validity specified by the Bidder on the Letter of Bid or any extension 

thereof. 

25.  Bid Opening 25.1 The Employer shall open the bids in public at the address, date and time 

specified in the BDS in the presence of Bidders` designated 

representatives and anyone who choose to attend.  

25.2 The Employer shall download the e-submitted bid files. The e-

procurement system allows the Employer to download the e-

submitted bid files (report) only after bid opening date and time after 

login simultaneously by at least two members of the Bid opening 

committee. 

25.3 Electronically submitted bid shall be opened at first in the same time 

and date as specified above. Electronic Bids shall be opened one by 

one and read out. The e-submitted bids must be readable through open 

standards interfaces. Unreadable and or partially submitted bid files 

shall be considered incomplete. 
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25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and 

read out and the envelope with the corresponding bid shall not 

be opened, but returned to the Bidder. No bid withdrawal shall be 

Permitted unless the corresponding withdrawal notice contains  

a valid authorization to request the withdrawal and is read out  

at bid opening. Next, envelopes marked “MODIFICATION”  

shall be opened and read out with the corresponding bid. No  

bid modification shall be permitted unless the corresponding  

modification notice contains a valid authorization to request  

the modification and is read out at bid opening. Only envelopes  

that are opened and read out at bid opening shall be considered  

further. 

 25.5 All other envelopes shall be opened one at a time, reading out: the 

name of the Bidder; the Bid Price(s), including any discounts and 

alternative bids and indicating whether there is a modification; the 

presence of a bid security and any other details as the Employer may 

consider appropriate. Only discounts and alternative offers read out at 

bid opening shall be considered for evaluation.  

No bid shall be rejected at bid opening except for late bids, in 

accordance with ITB 23.1.  

25.6The Employer shall prepare a record of the bid opening that shall  

include, as a minimum: the name of the Bidder and whether there  

is a withdrawal, or modification; the Bid Price, per Contract if  

applicable, including any discounts and alternative offers; and  

the presence or absence of a bid security. The Bidders’ representatives 

who are present shall be requested to sign the record. The omission of a 

Bidder’s signature on the record shall not invalidate the contents 

andeffect of the record. 

E. Evaluation and Comparison of Bids 

26.  Confidentiality 26.1 Information relating to the examination, evaluation, 

comparison, and post-qualification of bids and recommendation 

of Contract award, shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until 

information on Contract award is communicated to all Bidders.  

26.2 Any  attempt  by  a  Bidder  to  influence  the  Employer  in  

the evaluation of the bids or Contract award decisions may 

result in the rejection of its bid.  

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the 

time of Contract award, if any Bidder wishes to contact the 

Employer on any matter related to the bidding process, it may 

do so in writing.  

27.  Clarification of 

Bids 
27.1 To assist in the examination, evaluation, and 

comparison of the bids, and qualification of the Bidders, 

the Employer may, at its discretion, ask any Bidder for a 

clarification of its bid. Any clarification submitted by a 
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Bidder that is not in response to a request by the Employer 

shall not be considered. The Employer’s request for 

clarification and the response shall be in writing. No change in 

the prices or substance of the bid shall be sought, offered, or 

permitted, except to confirm the correction of arithmetic errors 

discovered by the Employer in the evaluation of the bids, in 

accordance with ITB 31. In case of e-submission of bid, upon 

notification from the employer, the bidder shall also submit the 

original of documents comprising the bid   as per ITB 11.1 for 

verification of submitted documents for acceptance of the e-

submitted bid. 

27.2 If a Bidder does not provide clarifications of its bid by the 

date and time set in the Employer’s request for clarification, 

its bid may be rejected. 

28.  Deviations, 

Reservations, and 

Omissions 

 

28.1 During the evaluation of bids, the following definitions 

apply: 

(a) “Deviation” is a departure from the requirements specified in 

the Bidding Document; 

(b) “Reservation”  is  the  setting  of  limiting  conditions  or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

(c) “Omission”  is  the  failure  to  submit  part  or  all  of  the 

information  or  documentation  required  in  the  Bidding 

Document. 

29.  Determination of 

Responsiveness 

 

29.1 The Employer’s determination of a bid’s responsiveness is to 

be based on the contents of the bid itself, as defined in ITB11. 

29.2 A substantially responsive bid is one that meets the 

requirements of the Bidding Document without material 

deviation, reservation, or omission. A material deviation, 

reservation, or omission is one that, 

(a)   if accepted, would: 

(i)affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  

Document,  the  Employer’s  rights  or  the Bidder’s 

obligations under the proposed Contract; or 

(b)  if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive bids. 

29.3 The Employer shall examine the technical aspects of the bid 

submitted in accordance with ITB 16, Technical Proposal, 

in particular, to confirm that all requirements of Section V 

(Works Requirements) have been met without any material 

deviation, reservation or omission.  

 29.4 If a bid is not substantially responsive to the requirements of the 
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Bidding Document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30.  Nonconformities, 

Errors, and 

Omissions 

 

30.1 Provided that a bid is substantially responsive, the Employer may 

waive any non-conformities in the bid. 

30.2 Provided that a bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 

bid. Failure of the Bidder to comply with the request may result in the 

rejection of its bid. 

30.3 Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price may be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming 

item or component. The adjustment shall be made using the methods 

indicated in Section III (Evaluation and Qualification Criteria). 

30.4 If minor discrepancies are found such as in technical specification, 

description, feature which does not make the bid to be rejected, then 

the cost, which is calculated to the extent possible due to such 

differences, shall be included while evaluating the bid. 

30.5 If the value of such non-conformities is foundto be more than fifteen 

percent ofthe quoted amount of the bidder on account of minor 

discrepancies pursuant to ITB 30.4, such bid shall be considered 

ineffective in substance and shall not be involved in evaluation. 

31.  Correction of  

Arithmetical  

Errors 

31.1 Provided that the bid is substantially responsive, the Employer shall 

correct arithmetical errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the 

unit price and the total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Employer there is an 

obvious misplacement of the decimal point in the unit price, in 

which case the total price as quoted shall govern and the unit price 

shall be corrected;  

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the total 

shall be corrected; and  

 (c) if there is a discrepancy between words and figures, the amount 

in words shall prevail, unless the amount expressed in words is 

related to an arithmetic error, in which case the amount in 

figures shall prevail subject to (a) and (b) above.  

31.2 If the Bidder that submitted the lowest evaluated bid does not accept 

the correction of errors, its bid shall be disqualified and its bid security 

shall be forfeited. 
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32. Evaluation of Bids 

 

32.1 The Employer shall use the criteria and methodologies listed in this 

Clause. No other evaluation criteria or methodologies shall be 

permitted. 

32.2 To evaluate a bid, the Employer shall consider the following:  

(a) the bid price, excluding  Value Added Tax, Provisional Sums,  and the 

provision, if any, for contingencies in the Summary Bill of 

Quantities,for Unit Rate  Contracts, or Schedule of Prices for lump 

sum Contracts, but including Day work items, where priced 

competitively; 

(b) price  adjustment  for  correction  of  arithmetic  errors  in 

accordance with ITB 31.1; 

(c) price adjustment due to discounts offered in accordance with ITB 

14.4; 

(d) adjustment for nonconformities in accordance with ITB 30.3; 

(e) application of all the evaluation factors indicated in Section III 

(Evaluation and Qualification Criteria); 

32.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in bid evaluation. 

32.4 If this Bidding Document allows Bidders to quote separate prices 

for different Contracts, and to award multiple Contracts to a single 

Bidder, the methodology to determine the lowest evaluated price 

of the Contract combinations, including any discounts offered in the 

Letter of Bid, is specified in Section III (Evaluation and Qualification 

Criteria). 

32.5 If the bid for an Unit Rate Contract, which results in the lowest 

Evaluated Bid Price, is seriously unbalanced, front loaded or 

substantially below updated estimates in the opinion of the 

Employer, the Employer may require the Bidder to produce detailed 

price analysis for any or all items of the Bill of Quantities, to demonstrate 

the internal consistency of those prices with the construction methods 

and schedule proposed. After evaluation of the price analysis, taking 

into consideration the schedule of estimated Contract payments, the 

Employer may require that the amount of the performance security be 

increased at the expense of the Bidder as mentioned in BDS to protect 

the Employer against financial loss in the event of default of the 

successful Bidder under the Contract.  

32.6In case of e-submission bids, the Employer evaluates the bid on the   

basis of the information in the electronically submitted bid files.  If  the  

Bidder  cannot  substantiate  or  provide  evidence  to establish  the  

information  provided  in  e-submitted  bid  through  documents/ 

clarifications  as  per  ITB  Clause  27.1,  the  bid  shall  not  be  

considered  for further evaluation. 

33.  Comparison of 

Bids 
33.1 The Employer shall compare all substantially responsive bids in 

accordance with ITB 32.2 to determine the lowest evaluated bid. 
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34.  Qualification of 

the Bidder 

 

34.1 The Employer shall determine to its satisfaction whether the Bidder 

that is selected as having submitted the lowest evaluated and 

substantially responsive bid meets the qualifying criteria specified in 

Section III (Evaluation and Qualification Criteria). 

34.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by the 

Bidder, pursuant to ITB 17.1. 

34.3 An  affirmative  determination  of  qualification  shall  be  a 

prerequisite  for  award  of  the  Contract  to  the  Bidder.  A 

negative determination shall result in disqualification of the bid, in 

which event the Employer shall proceed to the next lowest evaluated 

bid to make a similar determination of that Bidder’s qualifications to 

perform satisfactorily. 

35.  Employer’s Right 

to Accept Any Bid, 

and to Reject Any 

or All Bids 

35.1 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all bids at any time prior to 

Contract award, without thereby incurring any liability to Bidders. 

In case of annulment, all bids submitted and specifically, bid securities, 

shall be promptly returned to the Bidders. 

F. Award of Contract 

36.  Award Criteria 

 

36.1 The Employer shall award the Contract to the Bidder whose offer 

has been determined to be the lowest evaluated bid and is 

substantially responsive to the Bidding Document, provided further 

that the Bidder is determined to be qualified to perform the Contract 

satisfactorily. 

37.  Letter of Intent 

to Award the 

Contract/Notificat

ion of Award 

 

37.1 The Employer shall notify the concerned Bidder whose bid has been 

selected in accordance with ITB 36.1 within seven days of the selection 

of the bid, in writing that the Employer has intention to accept its bid and 

the information regarding the name, address and amount of selected 

bidder shall be given to all other bidders who submitted the bid.  

37.2 If no bidder submits an application pursuant to ITB 40 within a period 

of seven days of the notice provided under ITB 37.1, the Employer 

shall, accept the bid selected in accordance with ITB 36.1 and Letter of 

Acceptance shall be communicated to the selected bidder prior to the 

expiration of period of Bid validity, to furnish the performance security 

and sign the contract within fifteen days. 

38. Performance 

Security 
38.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the  

Employer,  the  successful  Bidder  shall  furnish  the performance  

security  from  A  class  Commercial  Bank  in accordance with the 

conditions of Contract using Sample Form for the Performance Security 

included in Section IX (Contract Forms),  or  another  form  acceptable  

to  the  Employer.  The  performance security issued by any foreign 

Bank outside Nepal must be counter guaranteed by an "A" class 

commercial Bank in Nepal.  

38.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security or to sign the Contract Agreement shall 
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constitute sufficient grounds for the annulment of the award and 

forfeiture of the bid security. In that event the Employer may award 

the Contract to the next lowest evaluated Bidder whose offer is 

substantially responsive and is determined by the Employer to be 

qualified to perform the Contract satisfactorily. The process shall be 

repeated according to ITB 37.  

39.  Signing of 

Contract 

39.1 The Employer and the successful Bidder shall sign the Contract 

Agreement within the period as stated ITB 38.1. 

39.2 At the same time, the Employer shall affix a public notice on the result of 

the award on its notice board and make arrangement for causing such 

notice to be affixed on the notice board also of the District Development 

Committee, District Administration Office and District Treasury and 

Controller Office. The Employer may make arrangements to post the 

notice into its website, if it has; and if it does not have, into the website of 

the Public Procurement Monitoring Office, identifying the bid and lot 

numbers and the following information:(i) the result of evaluation of 

bid; (ii) date of publication of notice inviting bids; (iii) name of 

newspaper; (iv) reference number of notice; (v) item of procurement; 

(vi) name and address of bidder making contract and (viii) contract 

price  

39.3 Within thirty (30) days from the date of issuance of notification pursuant 

to ITB 37.1 unsuccessful bidders may request in writing to the Employer 

for a debriefing seeking explanations on the grounds on which their 

bids were not selected. The Employer shall promptly respond in 

writing to any unsuccessful Bidder who, requests for debriefing.  

40.  Complaint and 

Review 

40.1 If a Bidder is dissatisfied with the Procurement proceedings or the 

decision made by the Employer in the intention to award the Contract, it 

may file an application to the Chief of the Public Entity within Seven 

(7) days of providing the notice under ITB 37.1 by the Public Entity, for 

review of the proceedings stating the factual and legal grounds.  

40.2 Late application filed after the deadline pursuant to ITB 40.1 shall not 

be processed.  

40.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  

the  application,  give  its  decision  with  reasons,  in writing pursuant to 

ITB 40.1:  

(a) whether to suspend the procurement proceeding and indicate the 

procedure to be adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid 

amount up to the value as stated in 40.4.  

40.4 If the Bidder is not satisfied with the decision of the Public Entity in 

accordance with ITB 40.3, is not given within five (5) days of receipt of 

 application pursuant to ITB 40.1, it can, within seven (7) days of receipt 

of such decision, file an application to the Review Committee of the 
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GoN, stating the reason of its disagreement on the decision of the chief 

of Public Entity and furnishing the relevant documents, provided that its 

Bid amount is more than Rupees Twenty Million (Rs. 20,000,000). The 

application may be sent by hand, by post, by courier, or by electronic 

media at the risk of the Bidder itself.  

40.5 Late application filed after the deadline pursuant to ITB 40.4 shall not 

be processed.  

40.6 Within three  (3) days of the receipt of application from the Bidder,  

pursuant  to  ITB  40.4,  the  Review  Committee  shall notify the 

concerning Public Entity to furnish its procurement proceedings, 

pursuant to ITB 40.3.  

40.7 Within three (3) days of receipt of the notification pursuant to ITB 

40.6, the Public Entity shall furnish the copy of the related documents to 

the Review Committee.  

40.8 The Review Committee, after inquiring from the Bidder and the 

Public Entity, if needed, shall give its decision within one (1) month 

of the receipt of the application filed by the Bidder, pursuant to ITB 

40.4. 

40.9 The Bidder, filing application pursuant to ITB 40.4, shall have to 

furnish a cash amount or Bank guarantee from "A" class 

commercial bank equivalent to zero point five percent (0.5%) of its 

quoted Bid amount with the validity period of at least ninety (90) days 

from the date of the filing of application pursuant to ITB 40.4. 

40.10 If the claim made by the Bidder pursuant to ITB 40.4 is justified, the 

Review Committee shall have to return the security deposit to the 

applicant, pursuant to ITB 40.9, within seven (7) days of such decision 

made. 
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SECTION - II 

Bid Data Sheet 

A. General 

ITB 1.1 The number of the Invitation for Bids is : PPCR/DHM/W/NCB-12 

ITB 1.1 The Employer is:  Department of Hydrology and Meteorology, Building 

Resilience to Climate Related Hazards Project, Nagpokhari, Naxal  Kathmandu, 

Nepal. 

ITB 1.1 The number and identification of lots comprising this bidding process is:   

Construction of Infra-structure(Store ,water Tank ,Approach Road) for 

installation of Upper Air Radio Sonde at Kirtipur 

NCB: PPCR/DHM/W/NCB-12 

Number of Contract: Single 

ITB 2.1 The name of the Project is:  Building Resilience to Climate-Related Hazards 

The DP is:   World Bank/IDA 

The implementing agency is: Department of Hydrology and Meteorology 

GoN Funded or DP Funded:  DP Funded 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be :2(two) 

ITB 4.2    Eligible countries  As listed in WB Eligible countries 

B. Bidding Document 

ITB 7.1 For clarification purposes only, the Employer’s address is:  

Attention: Saraju Kumar Baidya(APD) 

Address:  Nagpokhari, Naxal  Kathmandu, Nepal. 

Telephone: :   9851120142  

Facsimile number: ______________________  

Electronic mail address: sarajubaidya@yahoo.com  

ITB 7.4 A Pre-Bid meeting shall be held .Pre-Bid Meeting will take place at the 

following date, time and place:  

Date: 29/11/2017 

Time:  14:00 Hours (NST) 

Place: Nagpokhari, Naxal, BRCH Project/DHM 

A site visit shall be organized by the Employer.  

ITB 7.5 Time for request: Requests for clarification should be received by the 
Employer no later than 10 days prior to the deadline for submission of bids.  

mailto:sarajubaidya@yahoo.com
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C.   Preparation of Bids 

ITB 10.1 The language of the bid is: English  

ITB 11.1 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be 

submitted with the bid, including the priced Bill of Quantities for Unit Rate 

Contracts.  

ITB 11.1 (i) The Bidder shall submit with its bid the following additional documents: 

For Local Bidders 

a) Letter of Bid as of Section 4 

b) Up to date Firm/Company Registration Certificate Renewed 

UptoF.Y. 2074/075 

c) Business Registration License 

d) VAT and PAN Registration Certificates 

a. Tax Clearance Certificate or Submissions of Tax 

Returns up to F.Y. 2073/074 

 

e) A written declaration made by the Bidder stating that the 

Bidder is not ineligible to participate in the Bid; has no 

conflict of interest in the proposed bid procurement 

proceedings and has not been punished for the profession or 

businesses related offence. 

f) Joint Venture Authorization/ Agreement (if any) 

g) Power of Attorney 

 

For Foreign Bidders 

a) Firm registration certificates issued by respective government 

office of their country. 

b) Letter of Bid as of Section 4 

c) The bid security issued by any foreign Bank outside Nepal 

counter guaranteed by an "A" class commercial Bank in 

Nepal. 

d) Power of Attorney of Bid signatory 

e) Joint Venture Agreement (in case of JV) 

f) Bidder's Technical proposal as per Section 3 

g) Bidder's qualification as per Section 3 

h) BoQ with rate amount and total amount 

i) Declaration of eligibility to bid as per Public Procurement 

Rules, 2064 Rule 40 (2) e. 

j) The Foreign bidder must mention whether any local agent for 

this tender is appointed or not. If any local agent is appointed, 

the foreign bidder should mention 

k) name and address of agent or representative in Nepal 

l) rate of commission, type of currency and mode of payment to 

the agent or representative; 

m) the terms and conditions with agent or representative, if any. 

n) the local agent should submit the authorization letter to act for 
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and on behalf of bidder; 

the local tenders or their agents/representatives or agents of foreign 

bidders must be registered in concerned Tax Offices in Nepal and 

should submit the duly renewed copies of their Tax and Firm 

Registration Certificates along with the tender.  

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times for completion shall not be permitted.  

ITB 13.4 Alternative technical solutions shall not be permitted. 

ITB 14.6 The prices quoted by the Bidder: shall not be subject to adjustment during the 
performance of the Contract. 

ITB 18.1 The bid validity period shall be: 90 (Ninety) days (Date:17/03/2018) 

In case, any public holidays comes on the day of the last date of document 
purchase, bid submission or bid opening or if the bid submission deadline 
has been extended for any reason, the bid validity expiry date and bid 
security expiry date would still remain the same. 

ITB 19.1 The Bidder shall furnish a bid security, from "A" class commercial bank with a 

minimum of  NPR 185,000/-(One Hundred Eighty Five Thousand) which shall 

be valid for 30 days (17/04/2018) beyond the validity period of the bid.  

ITB 19.2 (b) Account Name: Jal Tatha Mausam Bigyan Bibhag 

Bank Name:  Rastriya Banijya Bank,  

Bank Address:  Thamel, Kathmandu, Nepal 

Account Number: ka-1-1-001 

ITB 20.1 In addition to the original of the bid, the number of copies are: 1 (One)   

The Bidder shall prepare one original of the documents comprising the bid 

as described in ITB 11 and clearly mark it ORIGINAL”. Alternative bids, if 

permitted in accordance with ITB 13, shall be clearly marked 

“ALTERNATIVE”. 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall  

indicate:  

(a) The name and description of the documentation required to 

demonstrate the authority of the signatory to sign the Bid such as a 

Power of Attorney; and  

(b) In the case of Bids submitted by an existing or intended JV, an 

undertaking signed  by  all  parties (i)  stating  that  all  parties  shall  

be  jointly  and severally  liable,  and (ii)  nominating  a  

Representative  who  shall  have the authority to conduct all 

business for and on behalf of any and all the parties of the JV 

during the bidding process and, in the event the JV is awarded the 

Contract, during contract execution.  
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D.   Submission and Opening of Bids 

ITB 21.1 Bidders shall have the option of submitting their bids electronically.  

ITB 22.1 For bid submission purposes only, the Employer’s address is :  

Attention : Rajendra Sharma  (Head, Procurement Unit) 

Address : BRCH Project/DHM, Nagpokhari, Naxal, Kathmandu 

The deadline for bid submission is :  

Date : 17/12/ 2017 

 

Time : 12:00 Hours (NST) 

ITB 25.1 The bid opening shall take place at : 

Address : BRCH Project/DHM, Nagpokhari, Naxal, Kathmandu 

Date :   17/12/ 2017 

Time : 13:00 Hours (NST) 

 

E.   Evaluation and Comparison of Bids 

ITB 32.5  The amount of the performance security be increased by Eight (8) percent of 

the quoted bid price.  
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SECTION - III 

Evaluation and Qualification Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by 

post-qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise 

minimum requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in 

disqualification. In accordance with ITB 32 and ITB 34, no other methods, criteria and factors shall be 

used. The Bidder shall provide all the information requested in the forms included in Section IV 

(Bidding Forms).  

 

1. Evaluation  
 In addition to the criteria listed in ITB 32.2 (a) - (e) the following criteria shall apply:  

 

1.1 Adequacy of Technical Proposal  

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's  

technical capacity, to mobilize key equipment and personnel for the contract consistent with  

its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and  

fully in accordance with the requirements stipulated in Section V (Works Requirements).  

 

1.2 Multiple Contracts: Not Applicable 

Pursuant to Sub-Clause 32.4 of the Instructions to Bidders, if Works are grouped in multiple 

contracts, evaluation will be as follows:  

 

Works are grouped in multiple contracts and pursuant to Sub-Clause 32.4 of the Instructions to  

Bidders, the Employer will evaluate and compare Bids on the basis of a contract, or a combination  

of contracts, or as a total of contracts in order to arrive at the least cost combination for the  

Employer by taking into account discounts offered by Bidders in case of award of multiple  

contracts.  

 

If a bidder submits several successful (lowest evaluated substantially responsive) bids, the 

evaluation will also include an assessment of the Bidder's capacity to meet the aggregated 

requirements regarding:  

•    Experience  

•    Financial situation  

•    Current contract commitments,  

•    Cash flow capacity,  

•    Equipment to be allocated, and  

•    Personnel to be fielded. 

 

1.3 Completion Time : 6(Six) Months 

 

 

 

 

1.4   Alternative Technical Solutions: Not Applicable 
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1.5 Quantifiable Nonconformities, Errors and Omissions  

The  evaluated  amount  of  quantifiable  nonconformities,  errors  and/or  omissions  shall  be 

determined by ascertaining the price of such effect on an equal basis by adjusting the same to the 

quoted price of the bid. A bid having minor deviations and having no material deviation to cause any 

serious effect upon the scope, quality, characteristics, terms and conditions, performance or any other 

requirements stated in the bidding documents and acceptable to the Employer can be considered to 

be substantially responsive.  

 

2.   Qualification  

2.1   Eligibility  

 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1.1  Conflict of Interest 

No conflicts of 

interest in 

accordance 

with ITB Sub-

Clause 4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of Bid 

2.1.2  Government-owned Entity 

Bidder required 

to meet 

conditions of 

ITB Sub-

Clause 4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.1.3  UN Eligibility  

Not having been declared 

ineligible based on a 

United Nations 

resolution or Employer's 

country law, as described 

in ITB Sub-Clause 4.8. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter 

of Bid 

2.1.4    Other Eligibility 

Firm Registration Certificate must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 
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Business Registration 

Certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

VAT and PAN Registration 

certificate (only for 

domestic bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Tax Clearance 

Certificate/Tax return 

submission evidence for the 

F/Y2073/74 and if not so, 

time extension letter by Tax 

Office or 2073/74Only for 

domestic bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Additional requirements  

A written declaration made 

by bidder with a statement 

that she/he is not ineligible 

to participate in the 

procurement proceeding, has 

no conflict of interest in the 

propose procurement 

proceeding , and has not 

been published for a 

profession all business 

related office 

 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

2.2   Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1.1  Pending Litigation 

All pending 

litigation shall be 

treated as resolved 

against the Bidder 

and so shall in total 

not represent more 

than 50 percent of 

the Bidder's net 

worth. 

must meet 

requirement 

by itself or as 

partner to past 

or existing JV 

not applicable must meet 

requirement by 

itself or as 

partner to past 

or existing JV 

not 

applicable 
Form LIT - 1 
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2.3 Financial Situation  

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.3.1 Historical Financial Performance 

Submission of audited 

balance sheets and 

income statements, for 

the last 3 (three) years to 

demonstrate the current 

soundness of the Bidder's 

financial position. As a 

minimum, a Bidder's net 

worth calculated as the 

difference between total 

assets and total liabilities 

should be positive. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 
Form FIN - 1 

with 

attachments 

2.3.2 Average Annual Construction Turnover 

Minimum average annual 

construction turnover of 

NPR11 (Eleven) Million 

calculated as total certified 

payments received for 

construction contracts in 

progress or completed, within 

best three years out of last ten 

years. 

must meet 

requirement 

must meet 

requirement 

must meet 

30% 

of the 

requirement 

must meet 

50% 

of the 

requirement 

Form FIN -

2 
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2.3.3 Financial Resources 

Using Forms FIN - 3 and FIN 

- 4 in Section IV (Bidding 

Forms) the Bidder must 

demonstrate access to, or 

availability of, financial 

resources such as liquid 

assets, unencumbered real 

assets, lines of credit, and 

other financial means, other 

than any contractual advance 

payments to meet : 

 The following cash-flow 

requirement NPR.3.6 

Million 

must meet 

requirement 

must meet 

requirement 

must meet 

30% of the 

requirement 

must meet 

50%  of the 

requirement 

Form FIN - 

3 and Form 

FIN - 4 

2.4 Experience 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.4.1  General Construction Experience 

Experience under 

construction contracts in 

the role of contractor, 

subcontractor, or 

management contractor 

for at least the last 3 

(Three) years prior to the 

applications submission 

deadline. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 

Form EXP - 1 

 

2.4.2    Specific Construction Experience  

(a) Contracts of Similar Size and Nature 

Participation as Prime 

contractor, management 

contractor, or subcontractor, 

in at least 1 (one) contract 

within the last ten (10) years, 

each with a value of at least 

NRS 6 (Six) Million that have 

been successfully or are 

substantially completed and 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

not 

applicable 
Form EXP - 

1 
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that are similar to the 

proposed works. The 

similarity shall be based on 

the physical size, complexity, 

methods, technology or other 

characteristics as described in 

Section V, Works 

Requirements. 

 

(b) Construction Experience in Key Activities 

For the above or other contracts 
executed during the period 
stipulated in 2.4.2(a) above, a 
minimum construction experience 
in the following key activities : 

 

must meet all 
requirements 

must meet all 
requirements 

 

not 
applicable 

not 
applicable 

Form 
EXP - 
2(b) 

Two Building with truss roof of 

minimum 7 (Seven) meter span. 

 

     

 

 

 

 

 

 

     

 

 

 

 

 

 

     

 

 

 

 

 

 

     

 

 List the production rate(s) for the key activity or activities in the subject contract. The rates should be 

about 80% of the estimated production rates of the key activity or activities in the subject contract as 

needed to meet the expected construction schedule with due allowance for adverse climatic conditions.  
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2.5   Personnel 

The Bidder must demonstrate that it has the personnel for the key positions that meet the following 

requirements: 

 

No. Position Academic Qualification 

[When position demands] 

Total Work 

Experience 

[Years] 

Experience in 

Similar Works 

[years] 

1. 
Contract 

Manager 

Minimum Bachelor in 

Civil 

engineering/Diploma in 

Civil Engineer 

3/5 1/2 

2. 
Site Engineer  /In 

charge  

Minimum Bachelor in 

Civil 

engineering/Diploma in 

Civil Engineer 

1/3 1/3 

3. Surveyor 

Diploma in Surveying / 

Diploma in Civil 

Engineer 

2/3 1/2 

4.     

5.     

     

The Bidder shall provide details of the proposed personnel and their experience records in the relevant 

Information Forms included in Section IV (Bidding Forms).  
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2.6   Equipment  

The Bidder must demonstrate that it has the key equipment listed hereafter: 
 

No. Equipment Type and Characteristics Min. Number Requirement 

1. Concrete Mixture (Minimum Single Bag) 1 

2. Vibrator   2 

3. Welding Machine  1 

4. Generator for welding 1 

5.   

   

 

The Bidder shall provide further details of proposed items of equipment using the relevant Form in Section IV 

(Bidding Forms)  
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SECTION - IV 

Bidding Forms 
 
 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its 

Bid. 
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Letter of Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the 

Bidder’s complete name and address.  

 

Date: .........................................................  

 

Name of the contract: .........................................................  

 

Invitation for Bid No.: .......................................................  

 

 

To: ……………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda  

issued in accordance with Instructions to Bidders (ITB) Clause 8;  

(b) We offer to execute in conformity with the Bidding Documents the following Works:Building with 

brick masonry, truss roofing, plumbing , sanitary, electrical works ,approach  road ,Net fencing etc 

all complete  

 

(c) The total price of our Bid, excluding any discounts offered in item (d) below is: 
 

…………………………………….. 

 

(d) The discounts offered and the methodology for their application are: 

…………………………………………. 

 

(e)  Our bid shall be valid for a period of  …………………….[90 (Ninety) days] from the 

     date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall 

    remain binding upon us and may be accepted at any time before the expiration of that period; 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the  

Bidding Document;  

 

(g)   Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries or any countries [insert the nationality of the Bidder, including that of all parties 

that comprise the Bidder if the Bidder is a consortium or association, and the nationality of each 

Subcontractor and Supplier];  

 

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any  

conflict of interest in accordance with ITB 4.3;  

 

 

(i)  We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding 
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process in accordance with ITB 4.3, other than alternative offers submitted in accordance with ITB 

13;  

 

(j)  Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible, under the Employer’s country laws or official regulations or 

by an act of compliance with a decision of the United Nations Security Council;  

(k) We are not a government owned entity/We are a government owned entity but meet the 

requirements of ITB 4.5;1 

 

(l) We understand that this bid, together with your written acceptance thereof included in your 

notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed;  

 

(m) We declare that, we have no conflict of interest in the proposed procurement proceedings and we 

have not been punished for an offense relating to the concerned profession or business.  

 

(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 

may receive; and  

 

(o)  If awarded the contract, the person named below shall act as Contractor’s Representative:  

 

(p) We agree to permit the Employer/DP or its representative to inspect our accounts and records and 

other documents relating to the bid submission and to have them audited by auditors appointed by 

the Employer.  

 

 

Name: ................................................................................................. 

 

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  
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1 Use one of the two options as appropriate.  

Table of Price Adjustment Data (Not Applicable) 
[To be used if Price Adjustment is applicable 

as per GCC  45.1] 

 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

 

*Normally following source of index shall apply. Public Entity shall choose applicable Index for 

each item. 

 

(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  
or 
rate fixed by District Rate Fixation Committee  

 
 

(b)  Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage:  

"National Wholesale Price Index" - "Transport Vehicles and Machinery Goods" of Nepal Rastra 

Bank  

or  

"Fuel" Price fixed by Nepal Oil Corporation.  
 

**    Bidders proposed weightings should be within the range specified by the Employer in column - 5  
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Table of Price Adjustment Data (Not applicable) 
[To be used if Price Adjustment is applicable 

as per GCC  45.7] 

 
Code Construction 

Material* 

Unit Base Price (NRs/Unit)          

(Ex-factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

     

 
* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be 

proposed by bidder) in column 4 and5. 

 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for 

submission of the Bid as quoted by the Bidder and verified by the Employer. For the purpose of 

calculation of price adjustment, the Ex-factory price of the same source shall be taken into consideration. 
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Bid Security 
Bank Guarantee 

 

Bank’s Name, and Address of Issuing Branch or Office  

(On Letter head of the 'A' class Commercial Bank) 

 

Beneficiary: .............................. name and address of Employer ………………………………………. 

Date: ……………………………………………………………………………………………………... 

Bid Security No.: .......................................................................................................................................... 

 

We have been informed that . …………. .[insert name of the Bidder]  (hereinafter called “the Bidder”) 

intends  to submit its bid (hereinafter called “the Bid”) to you for the execution of …………... name of 

Contract . …………… under Invitation for Bids No. ……………… (“the IFB”). 

 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee. 

 

At the request of the Bidder, we…………………. . name of Bank. ………………..   hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . . 

………...amount in figures ………………………. (. ………….. .amount in words ……………….) 

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:  

 

(a)  has withdrawn or modifies its Bid during the period of bid validity specified by the Bidder in the 

Form of Bid; or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  

(hereinafter “the ITB”); or  

(c)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 

(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 

performance security, in accordance with the ITB.  

(d)  is involved in fraud and corruption in accordance with the ITB 

 

This guarantee will remain in force up to and including the date ………number…………days after 

the deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may 

be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not letter than the above date.  

 

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by 

the Bidder unless notified by you for the release of the guarantee.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 

. . .Bank’s seal and authorized signature(s) . . . 

 

Note:  

The bid security of ………..……………. has been counter guaranteed by the Bank ……..………... ...…… on 

…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 
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Technical Proposal Format 
 
 
 
 
 

Personnel: (Detail of bidders personnel with their qualification and experience to be deployed at       

site) 

 

 

 

Equipment :( Detail of equipment to be deployed at site) 

 

 

 

Site Organization :( Detail of Site Organization and authorities empowered at site) 

 

 

 

Method Statement :( Detail of work methods and procedures intended for construction of work) 

 

 

 

Mobilization Schedule :( Detail of site mobilization schedule of manpower equipment and 

construction materials) 

 

 

Construction Schedule :( Detail of construction Schedule with activities using standard tools) 

 

 

 

Others :( Detail if any) 
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Personnel 

Form PER - 1: Proposed Personnel  
 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements  

for each of the positions listed in Section III (Evaluation and Qualification Criteria). The data on their 

experience should be supplied using the Form below for each candidate.  
 

No. Name Position* 

Academic 

Qualification 

 

Total Work 

Experience 

[Years] 

Experience in 

Similar Works 

[years] 

1.      

2.      

3.      

4.      

5.      

      

 

 As listed in Section III (Evaluation and Qualification Criteria). 
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Form PER - 2:   Resume of Proposed Personnel 

 

The Bidder shall provide all the information requested below. Fields with asterisk (*) shall be used for 

evaluation.  

 

Position* 

Personal Information Name Date of Birth 

Professional qualifications 

Present employment Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience over the last twenty years in reverse chronological order. Indicate 

particular technical and managerial experience relevant to the project.  

 

From* To* Company, Project, Position and Relevant Technical and 

Management Experience* 

   

   

   

   

   

 

Note:  

In case of e-submission the Resume of Proposed Personnel shall be submitted on notification by the 

Employer as per ITB 27. 
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Equipment 
 
 
The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III (Evaluation and Qualification Criteria). A 

separate Form shall be prepared for each item of equipment listed, or for alternative equipment 

proposed by the Bidder.   The Bidder shall provide all the information requested below, to the extent 

possible. Fields with asterisk (*) shall be used for evaluation.  
 

Type of Equipment* 

Equipment Information Name of manufacturer Model and power rating 

Capacity* Year of manufacture 

Current Status Current location  

Details of current commitments 

Source Indicate source of the equipment 

 Owned   Rented   Leased   Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 
 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax email 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 

Note:  

In case of e-submission the “Agreements” shall be submitted on notification by the Employer as 

per ITB 27.1 
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Bidder’s Information and Qualification Format 
 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others  
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 

Qualification Criteria) the Bidder shall provide the information requested in the corresponding 

Information Sheets included hereunder.  

 

 

Form ELI - 1: Bidder’s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, 

address, telephone numbers, fax numbers, e-

mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with    ITB 4.5.  
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Form ELI - 2: JV Information Sheet 
 

Each member of a JV must fill in this form  

 
 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone 

numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with ITB 

4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITB 4.5. 
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Form LIT - 1: Pending Litigation  
 

Each member of a JV must fill in this form  

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 

Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification Criteria) 

 

Year Matter in Dispute 
Value of Pending 

Claim in NRS 

Value of Pending 

Claim as a Percentage 

on Net Worth 
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Form FIN - 1: Financial Situation  
 

Each Bidder or member of a JV must fill in this form  
 

Financial Data for Previous 3 Years [in NRS] 

Year 1 : Year 2 : Year 3 : 

Information from Balance Sheet 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

Total Revenues    

Profit Before Tax    

Profit After Tax    

o Attached are copies of financial statements (balance sheets including all related notes, and income statements) 

for the last three or above years, as indicated above, complying with the following conditions. 

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister  

or parent companies.  

o Historic financial statements must be audited by a certified auditor.  

o Historic financial statements must be complete, including all notes to the financial statements. 

o Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 

 

Note:  

In case of e-submission the attachments should not be uploaded but shall be submitted on notification by 

the Employer as per ITB 27.1 
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Form FIN - 2: Average Annual Construction Turnover  
 

Each Bidder or member of a JV must fill in this form  

 

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in 

terms of the amounts billed to clients for each year for work in progress or completed to NRs at the end 

of the period reported.  

 

Annual Turnover Data for the Last 10 Years 

(Construction only) 

 

Year Amount Currency 

  

  

  

 

 

- Average Annual Construction Turnover 

(Best three years within the last 10 years) 
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Form FIN - 3:   Financial Resources  
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total construction 

cash flow demands of the subject contract or contracts as indicated in Section III (Evaluation and 

Qualification Criteria).  

 

Financial Resources 

No. Source of financing Amount (in NRS) 

1   

2   

3   

   

Note : 

The letter from the Bank must be unconditional. 
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Form FIN- 4:   Current Contract Commitments / Works in Progress  
 

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter  

of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be  

issued.  

 

Current Contract Commitments 

No. 
Name of 

Contract 

Name of the 

Contractor/s 

Employer's 

Contact 

Address, Tel, 

Fax 

Contract 

Amount 

Contract 

Date 

Contract 

Duration 

Value of 

outstanding 

works [NRS] 

Estimated 

Completion 

Date 

Average 

Monthly 

Invoicing 

[NRS/month] 

1          

2          

3          

4          

5          

6          
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Form EXP - 1:   General Construction Experience  

Each Bidder or member of a JV must fill in this form.  

 

General Construction Experience 

Starting 

Month 

Year 

Ending 

Month 

Year 

Year Contract Identification and Name and 

Address of Employer Brief Description of 

the Works Executed by the Bidder 

Role of 

Bidder 
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Form EXP - 2(a):   Specific Construction Experience  
 

Fill up one (1) form per contract.  

 

Contract of Similar Size and Nature 

Contract No………… of….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, 

specify participation of total contract 

amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Two Building with truss roof of minimum 7(Seven) 

meter span. 
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Form EXP - 2(b):   Specific Construction Experience in Key Activities  
 

Fill up one (1) form per contract.  

 

Contract of Similar Size and Nature 

Contract No………… of……….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, 

specify participation of total contract 

amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note : 

The Employer should insert here production 

rate(s) for the key activity (activities) subject 

contract against which the bidder 

demonstrates in the box on the right-hand-

side production rates achieved by him on 

previous contracts. 
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Part - II 

REQUIREMENTS 
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SECTION - V 

Works Requirements 
 
 
 
This  Section  contains  the  Specification,  the  Drawings,  and  supplementary  information  that 

describe the Works to be procured.  
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Scope of Work 

 
 
 

The construction site is located at Kirtipur municipality, Kathmandu. The work under this 

procurement consists of the construction of one -storey wall load bearing structure with truss 

and UPVC roofing including all the building services works such as Civil, sanitary and 

electrical works all complete etc. As the premise is inside TU all the rules and regulations 

applicable thereof have to be observed. 
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Specifications 
GENERAL TECHNICAL SPECIFICATION 

 

Drawing, Instructions, Measurements: 

  

 All the Work shall be done according to the Bill of quantities, drawings and instructions 

of the Project Engineer on behalf of Office and the Contractor shall arrange to test 

materials and/or portions of the Work at his own cost in order to prove their soundness 

and sufficiency.  

CIVILWORKS 

The Work shall be carried out according to these Specifications whether specifically 

mentioned elsewhere or not. No extra in any form will be paid unless it is definitely stated as 

an item in the Bill of Quantities. 

Whenever the Specifications are not given or when the Specifications are ambiguous, the 

relevant Nepal Standard or Indian Standards or British Standards and further amendments 

will be considered as final and binding. 

All Works shall be carried out simultaneously with electrical, plumbing, sanitary and other 

services and in co-operation with the Contractors the above services. The Work shall be 

carried on till it is completed satisfactorily along with the completion of other essential 

services. The building Contractor shall keep the other Contractors informed of the proposed 

programme of Work, well in advance, so that the building Work is not hindered. The 

Contractor shall further cooperate with other Contractors in respect of any facility required by 

them e.g. making holes in shuttering for sanitary, pipes, electric conduits, fan hook etc. 

However, no extra payment shall be admissible to him for such reasonable assistance and 

facilities afforded to other Contractors and the building Contractors shall be deemed to have 

taken these factors into consideration while quoting his rates. 

The Work shall be related to the drawings, which the Contractor is presumed to have studied. 

Nothing extra will be paid for any item because of its shape, location or other difficult 

circumstances, even if the schedule makes no distinction, as long as the item is shown in the 

drawings. 

The source of materials stated in the Specifications is those from which materials are generally 

available. However, materials not conforming to Specifications shall be rejected even if they 

come from the stated sources. The Contractor should satisfy himself that sufficient quantity of 

materials of acceptable Specification is available form the stated or other sources. 

The requirements of Specifications under (A) GENERAL and   (B) MATERIALS shall be 

fulfilled by the Contractor without extra charges i.e. the item rates quoted shall be deemed to 

have taken these Specifications into account. 
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GENERAL: 

 

1. Office accommodation and WC : 

The Contractor shall provide at his own expense adequate temporary accommodation 

and toilet facilities for his Workmen and keep the same in good conditions. This may 

be done to suit Site conditions with the approval of Project Engineer. The above 

mentioned temporary structures shall be removed on the completion of Works at 

Contractor's own cost. All materials shall belong to the Contractor. 

2. Boards: 

A board of size approximately 1.5m x 1.0m shall be made and put at an approved place 

on the Site giving details of the contract in the format and wordings directed by the 

Engineer. This board shall be painted in approved colour .The board shall be removed by 

the contractor by the end of the Defects Liability Period. 

4. Preparing and cleaning the Site: 

The Site described and shown on the plans plus 6 M (20ft.) all around the building shall 

be cleared of all obstructions, loose stones and materials, rubbish of all kinds as well as 

brushwood. All holes or hollows whether originally existing or produced by removal of 

loose stone or brushwood shall be carefully filled up with earth, well rammed and 

levelled off as directed. Also the Contractor shall dress the Site 6 M (20ft.) all around the 

buildings after completions, maximum cutting or filling being 30cm (12 inches). This 

shall be as per bill of Quantities. 

5. Trees: 

No trees, saplings shall be removed/cut without prior permission of the Project Engineer. 

If any tree has to be cut, this shall form an extra item. For the purpose of the 

Specification, a tree shall be defined as growth whose circumference of the trunk at 

30cm (1'-0") from the base is not less than 90cm (3'-0") in height. 

6. Measuring Materials: 

Materials requiring measuring shall be measured separately in boxes of appropriate sizes 

before being mixed as directed by Project Engineer. 

7. Temporary Protections: 

All trenches, walls newly laid concrete or other Work requiring protection from weather 

or accidental injury shall be protected by means of tarpaulin or in any other way so as to 

keep the Work safe from damage. Nothing extra shall be paid for on this matter. 
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8. Quality of Work: 

Materials, tools and plants, and Workmanship shall be the best of several kinds 

obtainable in the market and as approved by the Project Engineer. 

9. Leave clean: 

On completion, all Work must be cleaned down, rubbish removed and the Works and 

land cleared of rubbish, surplus materials, debris and other accumulations and everything 

left in a clean and orderly conditions. 

10. Samples: 

Samples of each class of Work required and materials shall be submitted by the 

Contractor for the approval of the Project Engineer and after such approval, these 

samples shall be deposited at a place chosen by the Project Engineer. The Contractor 

will be required to perform all Work under the Agreement in accordance with these 

approved samples. 

11. Provisional Items: 

All provisional Work items in the schedule shall be carried out at the discretion of the 

Project Engineer, and may or may not form part of the Agreement. If such provisional 

items are carried out by the Contractor, the rates shall be settled as for extra items as 

stated in the conditions of Agreement. 

12. Storage: 

Safe, dry and proper storage shall be provided for all materials, particularly cement. For  

installed at the Site of Work the Project Engineer may reduce the capacity of storage. 

13. Water: 

Water shall be clean and free from oil, waste, acid or other organic matter in solution or 

suspension. Water shall be from municipal main or tank or well water. Storage for the 

water shall be of sufficient size and as directed by the Project Engineer. The Contractor 

shall make his own arrangements for water supply. 

14. Earth: 

Earth for filling and terracing shall be free from all rubbish, organic or vegetable growth 

including roots, weeds etc. All clods shall be first broken-down. 

15. Sand: 

Sand shall be clean from river and of approved quality and free from salt, earth, dust or 

other impurities. If required by the Project Engineer, it shall be washed with clean water 

and not more than 5% of fine materials (clay, dust and silt) will be allowed, as tested by 

the settlement in water. The sand may contain particle size up to 5mm and should be 
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well graded. Coarse sand for concrete Work shall be from local rivers or from any other 

place as approved by the Project Engineer and shall conform to cement concrete 

specification. 

16. Portland Cement: 

N.S. or I.S. mark awarded Ordinary Portland Cement should be used. Cement shall of 

fine quality with its chemical composition, consistency, tensile and compressive 

strength, soundness, setting time according to I.S. It should be free from lumps. It should 

be stored in a weatherproof building on a floor at least 30cm high from floor level. It 

should be stacked 60cm clear from the walls, and stored in such manner that permits 

easy access for inspection. It should also be stacked in not more than 6 layers high to 

prevent bursting of bottom bags. The Project Engineer may order testing of cement if 

required. In no case cement of grade less than 53 shall be used. 

17. Stone: 

Stone for rubble masonry shall be of the best of its kind. It shall be strong, angular, and 

free from flakes and must be of quality approved by the Project Engineer. No earthy or 

discoloured, weather or water worn stone shall be used. 

18. Cement Mortar: 

Cement mortar shall be of proportions specified for each type of Work. It shall be 

composed of Portland  Cement and Sand. The ingredients shall be accurately gauged by 

measure and shall be well and evenly mixed together; care being taken not to add more 

water than is required. No mortar that has begun to set shall be used. If hand mixing is 

allowed then it shall be done in brick tanks. The gauged materials shall be put in the tank 

and mixed dry. Water will then be added and the whole mixed again until it is 

homogeneous and of uniform colour. Required quantity of cement shall be mixed at one 

time and shall not be such as to exceed mortar amount that can be consumed within 30 

minutes of its mixing. 

19. Aggregate: 

Aggregate shall be from hard stone of size as specified under item of Work. In 

general 30mm (1.25") maximum gauge aggregate shall be used for mass concrete in 

foundation and 19mm (3/4") and down gauge i.e. 13mm (1/2”) in average, graded 

aggregate broken from stone crusher or pebbles   for RCC Work. The Project 

Engineer shall approve the quality of the aggregate and if not shall be deported from 

the Site. The aggregate shall be brought to the Site from same approved quarry and 

crusher, in any condition if Contractor wants to change the quarry, the further 

approval shall require. In general, the other specification relating to aggregate shall 

follow standard practice of Department of Urban Development and Building 

Construction. 
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20. Bricks: 

All bricks shall be of first class quality, approved by the Project Engineer. The bricks 

shall be free from grit and other impurities such as lime, iron and other deleterious salts, 

well burnt, copper coloured, sound, hard, square with sharp edges and shall give ringing 

sound when struck with a mallet. Machine made bricks shall be of best quality. Chimney 

made local bricks shall be of first class quality available, satisfying above-mentioned 

properties. Every lot the quality of the bricks shall be checked by the Project Engineer to 

ensure the quality of it. 

21. Telia Bricks: 

Telia bricks or tiles shall be of first class quality, having smooth, hard surface, regular in 

shape, sizes and uniform thickness and good colour. The tiles should be thoroughly 

burnt having sharp and square edges. They should be free from cracks, flaws and chips. 

They shall show a fine grained, dense texture and be free from lumps of lime, 

lamination, cracks, air holes, soluble salts, causing efflorescence or other defects which 

may in any way impair their strength, durability, appearance and usefulness for the 

purpose intended. They shall not have any part under-burnt. 

They shall give a clear, metallic ringing sound when struck. All tiles shall have to be 

approved by the Project Engineer. Any tile not found up to the Specification shall be 

removed from the Site immediately at Contractor's own cost, representative samples of 

tiles to be used shall be submitted to the Project Engineer and his approval should be 

taken before bulk purchase. All tiles supplied shall confirm to the approved samples in 

all respect. 

22. Steel: 

The reinforcement shall be cold twisted deformed steel or TMT as per schedule, as 

approved by the Project Engineer. The reinforcement shall be free from fillings, loose 

rust, mill scale, paint, oil, grease, adhering earth or any other material that, in the opinion 

of the Project Engineer may impair the bond between the concrete and the reinforcement 

or that causes corrosion of the reinforcement or disintegration of the concrete. 

Test certificates may be required from the suppliers, and in addition, the Contractor 

must undertake tensile and bending tests on random samples of the reinforcement 

delivered to the Site. All steel, which is represented by a sample, which fails to reach 

the minimum requirements as per standard code of practice is to be removed from the 

Site immediately. 
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23. Terrazzo Tile: 

Terrazzo tile shall be of smooth surface, durable and of sizes and colours as per 

schedule. The sample should be approved by the Project Engineer before 

commencement of flooring work. 

24. Scaffolding: 

Scaffolding shall consist of well seasoned Sal wood planks or water proof plywood or 

steel plate with necessary battens, planks and metal props with accessories. All the 

scaffolding members shall be checked before installation for their strength and stiffness 

and tied up properly. It shall be fixed and tied together. In case of finished Work such as 

plastering, painting and distempering, no part of the scaffolding should touch the 

structure. Where ladders are used, gunny bags shall be tied up at the ends to prevent any 

damage to Work by sliding or tipping. 

25. Timber: 

Sal wood shall be used in general if other wise specified and shall be of the best quality 

available, perfectly dry, free from knots, cracks, shakes other defects and any appearance 

of rot. 

26. Glass: 

Glass shall be of approved make of thickness as stated in the schedule of quantities and 

visually clear when viewed from any direction. It shall be free from bubbles, waves and 

all other defects. 

27. Oil Paints and Primers: 

These shall be only of ready mixed type in sealed tins of approved makes as specified by 

Project Engineer. 

28. Distempers and Primers: 

These shall be only of ready mixed type sealed tins of approved makes as specified as 

specified by Project Engineer. 

29. Enamel Paints: 

These shall be of approved brand in sealed tins or packages as specified as specified by 

Project Engineer.  

30. Aluminium Work 

All Aluminium shall be extruded aluminium section (Al. Mg. Si.) and shall conform to 

IS- 63400, AA-6063 unless otherwise directed. Aluminium sections shall be anodised 

and the anodic film shall be 12-15 microns. The colours shall be as directed. 
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31. Special Material: 

If materials of a particular brand are specified in the Bill of Quantities, these shall be 

produced accordingly from the particular manufacture. These shall include materials 

such as bricks, tiles, bitumen and bituminous compounds, water proofing compounds, 

hardening compounds, special paints, acoustic and insulating boards and other finishing 

materials of approved makes. The responsibility for the use of these materials lies with 

the Contractor and he should avail himself of necessary guarantees from the 

manufacturer. Such guarantees as may be required by the Project Engineer shall be 

obtained by the Contractor and given to the Project Engineer. Specific brand names have 

been avoided, wherever possible. Where brand names have been used, they have been 

used merely to describe the nature of the desired materials and not used to endorse or 

indicate an preference for a particular product or manufacturer. Goods which have 

similar characteristics and provide performance and quality at least equal to those 

specified and conforming to IS standards are acceptable.  

32. Test of Materials: 

The Contractor shall  arrange and carry out the tests of materials to be used in the Works 

or any other tests as deemed necessary by the Project Engineer. 

33.       MS roding in window frames: 

As specified and instructed by the Engineer-in-Charge and detailed working drawings, if 

any. 

34. Emulsion paints: 

These shall be only of ready mixed type sealed tins of approved makes as specified as 

specified by Project Engineer. 

35. Chapra polish: 

These shall be  of ready mixed type sealed tins or chapra polish shall be made by mixing 

chapragranules,thinner and spirit of approved makes as specified as specified by Project 

Engineer. 
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Work items: 

 

1. EARTHWORK IN EXCAVATION IN FOUNDATION: 

The Contractor shall examine the Site and ascertain for himself the nature thereof and 

the types of materials to be excavated. 

1.1. Earthwork in excavation in the site development: 

Due to uneven topography of the Site, the levelled ground shall be prepared with the 

formation level as indicated in the drawings or to such lesser or greater extent as the 

Project Engineer may advice. Excavated earth shall or shall not be placed within the 

premises of the project boundary. The Project Engineer may direct the Contractor to 

place excavated earth at particular filling area or to be dispose off. 

The side slope in the excavated area must be maintained in the ratio of 2 Horizontal is to 

1 vertical or as per drawing and must be 3 meter away from the edge of building. 

1.2. Earthwork in Excavation in Foundation: 

Foundation trench shall be due to the exact width and depth and levels as indicated in the 

drawings or to such lesser or greater extent as the Project Engineer may advice. Sides of 

trenches shall be vertical. In case the soil does not permit vertical sides, the Contractor 

shall protect side with timber shoring. Excavated earth shall not be placed within 1.5 

meter of the edge of the trench. The Project Engineer may direct the Contractor to place 

excavated earth at a particular Site up to 30 meter away from the building.  The bottom 

of the trench shall be perfectly levelled both longitudinally and transversely. The bed 

shall be lightly watered and well-rammed with mechanical vibrator. Excess digging if 

done through mistake shall be filled with 1:4:8 concrete. Water, if any accumulated in 

the trench, shall be baled out and all necessary precaution taken to prevent surface water 

from entering the trench.   

Soft and defective spot in the trench shall be dug out and removed and filled with 

concrete or materials prescribed by the Project Engineer. If rocks or boulders are found 

during excavation, they should be removed and the bed trench shall be levelled and 

made hard by consolidating the earth, at no extra cost. Above mentioned items or any 

variation thereof from the Bills of Quantities shall be measured and valued by the 

Engineer as a variation. After the completion of foundation masonry, the remaining 

portion of the trench not filled by masonry shall be filled up with earth in layers of 15cm, 

watered and well-rammed. Such filling shall be free from rubbish, refuse matters and 

clods, surplus earth, if any shall be removed and site shall be levelled and dressed. 

Trenches shall be measured  as per drawings and  rate shall be for complete Work 

including trench filling, for 30 meter lead and 1.5 meter lift including all tools and plants 
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required for the completion of the work, removal of boulders, side shoring, pumping, 

and filling in voids by mass concrete (1:4:8) under (4) above etc. 

No excavation or foundation work shall be filled in or covered up before the inspection 

and approval of the Project Engineer. The starting level for excavation shall be deemed 

to be ground level or such level as may be specified by the Project Engineer, before the 

commencement of the Work. 

2. CONCRETE WORKS: 

2.1 Code of Practice for Reinforced Concrete Work: 

All Workmanship, materials and tests in connection with reinforced concrete Work are 

to be in conformity with Code of Practice where not inconsistent with these preambles. 

Generally a competent person shall be employed whose first duty will be to supervise all 

stages in the preparation and placing of concrete. All cubes shall be made and Site tests 

carried out under his direct supervision. 

All materials, which have been damaged, contaminated or have deteriorated, or which 

do not comply in any way with the requirements of the Specification shall be rejected 

and shall be immediately removed from the Site. No materials shall be stored or stacked 

on suspended floors without the Project Engineer's prior approval. Sample of all 

materials may be asked to submit for approval of the Project Engineer. All condemned 

materials are to be removed from the Site within 24 hours. 

Any cement which has failed the tests or which has been damaged by water or 

contaminated in any way on the Site shall immediately be put into bags and removed 

from the Site. 

Fine aggregates and sand shall be clean, coarse, hard siliceous material and equal at all 

times to the samples which shall be deposited with and approved by the Project 

Engineer. 

The caustic soda tests for organic impurities shall show a colour not deeper than of the 

standard solution. The setting test for natural sand shall be made as per standard code of 

practices. The Contractor shall supply all necessary equipment for the testing of fine 

aggregates and sand for the use of the Project Engineer. 

Coarse aggregates shall be hard, clean gravel or broken stone from approved quarries or 

other similar approved materials and shall be free from earth, decomposed stone and 

extraneous matter. They shall be "Graded Aggregate" and either 25mm to 5mm or 

12mm to 5mm unless otherwise specified. Thin, elongated, friable, flaky or laminated 

pieces, mica or shale shall only be present in such small quantities as not to affect 

adversely the strength and durability of the concrete. 
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The amount of fine particles occurring in a free state or as loose adherent shall not 

exceed 1% when determined by the laboratory sedimentation test. After twenty four 

hours in water, a previously dried sample shall not gain more than 10% in weight. 

3.4 Aggregates Storage: 

Each grade of aggregate shall be stored on the Works in separate heaps so that there 

shall be no possibility of any inter-mixing. Any materials which have become inter-

mixed shall be removed from the Site forth with by the Contractor. The materials shall 

be stored on a timber or concrete floor and the piles shall be as large as possible, flat 

topped and drained. 

3.5 Proportion of Concrete Mix: 

The quantity of cement shall be measured by Volume and each batch of concrete is to 

use one or more whole bags. The quantity of fine aggregate and coarse aggregate shall 

be measured separately by volume or in approved weight-batching plant. The volume of 

damp aggregate must be adjusted to take into account the weight of water in the 

aggregates, and this in turn will affect the amount of water to be added into the mix. The 

Grade of concrete should confirm the respective strength as specified in the codes not 

the proportions of cement sand and aggregates. 

3.6 Proportion of Fine Aggregate to Coarse Aggregate: 

Generally 1:2 proportion of fine aggregate to coarse aggregate by volume but subject to 

an upper limit of 1:1.5 and lower limit of 1:3. The proportion of the aggregates should be 

adjusted to obtain suitable results. 

3.7 Grades of the Concrete: 

Plain and reinforced concrete shall be in four grades designated as M 100, M 150, M 200 

and M 250. 

3.8 Strength Requirement of Concrete: 

N.S. mark awarded Ordinary Portland cement conforming to the accepted standards 

shall be used. The compressive strength requirements for the various grades of concrete 

shall be as per NNBC/ IS. 

3.9 Concrete Test: 

Preliminary 

The Contractor on its own cost shall conduct the test in a laboratory on the trial mix of 

the concrete in the satisfaction of Project Engineer's representative in the laboratory with 

the object of  
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a.    Designing the concrete mix one month before the actual concreting operation starts, 

b.      Determining the adjustment required in the designed mix when there is change in the 

materials used during the execution of the Work, or 

c.       Verifying the strength of the concrete mix. 

Works Test 

The Contractor on its own cost shall conduct a test either in the field or in the laboratory 

in the satisfaction of the Project Engineer of the specimens made on the Works. 

Throughout the carrying out the term of the Agreement, "Works Cube Tests are to be 

made from concrete drawn from newly laid concrete or concrete about to be placed in 

position, such cubes being made in the presence and guidance of the Project Engineer. 

Such cubes shall be made in 15cm cube steel or cast iron moulds and shall be marked 

and cured strictly in accordance with appendices of the code of practice, and shall be 

forwarded carriage paid in time for testing at the required age to a testing laboratory to 

be nominated by the Project Engineer. Four cubes shall be made on each occasion, 

concrete for each cube being from a different batch. Two cubes shall be forwarded in 

time for testing at the age of 7 days. Each cube shall be marked with the date of casting 

and a distinctive reference number in accordance with a system agreed by the Project 

Engineer. A record shall be kept of the position from which the concrete for each set of 

cubes was drawn, or to which it was about to be placed. 

At least three sets of four cubes shall be cast during each week when concrete is being 

cast, including sets of cubes for each quality of concrete used during the period. 

Concrete is required to have the properties and give the strength in Kg. per square cm as 

set out in the Table below, which is to be considered as the minimum standard that will 

be accepted in the finished Works. 

   Tables 

Grade of 

Concrete 

Quantity of cement : sand and aggregate 

required for 1 cu.m of Concrete 

Minimum 

Crushing Strength 

in Kg/cm2 

Cement Sand Aggregate Size 7 days 28 days 

10 mm 20 mm 40 mm 

M 150 0.32 

MT 

0.445 

M3 

0.11 M3 0.22 

M3 

0.52 

M3 

105 150 

M 200 0.40 

MT 

0.425 

M3 

0.29 M3 0.57 

M3 

X 140 200 
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M 250 0.61 

MT 

0.425 

M3 

0.21 M3 0.64 

M3 

X 175 250 

 

The maximum mica content to give the minimum strengths specified in the table will 

be determined by means of trail mixes before the commencement of the concreting 

Works. The aggregates delivered to the Site during the execution of the Works will be 

tested for mica content in accordance with standard tests. Fine Aggregates and sand if 

found to have mica content in excess of the maximum permissible quantity they will 

be rejected and shall be removed from the Site at the Contractor's expense. 

Alternatively, the Contractor may at his own cost, increase the cement content up to a 

maximum of 10% above the nominal mix specified in the above table in order to 

achieve the specified strengths, except that no such concrete shall be placed before 

satisfactory 28 days cude tests have been obtained for that particular mix. 

 

3.10 Unsatisfactory Concrete Work: 

Should, in the opinion of the Project Engineer any of the results of the specified tests of 

concrete or materials be unsatisfactory, the Project Engineer may order the Work to be 

stopped pending their further instructions. Executed Work for which test results are 

unsatisfactory shall be liable to rejection and, if so directed by the Project Engineer, the 

Work represented by the tests shall be cut out and re-execute at the Contractor's expense. 

 

In the case of 7 days Works cube tests proving unsatisfactory; the Work may be stopped, 

but shall not be liable to rejection until the results of the 28 days tests are known. In the 

event of the results of the 28 days Works cube tests proving unsatisfactory, the Work 

represented shall be immediately liable to rejection. 

 

Should the average strength of these specimens attain the specified minimum 28 days 

strength, the Work will, subject to the Project Engineer's discretion, be accepted. 

Alternatively, the Project Engineer may instruct the Contractor to make a loading test as 

described hereinafter. The cost of all such preparation, testing and making good the 

portions of the structure affected, shall be borne by the Contractor. The cost of all delays 

on Site due to concrete not attaining the desired strength, or caused by investigation of 

defects, cutting away and making good, shall be entirely the Contractor's responsibility. 

3.11 Structural Test: 

If, in the Project Engineer opinion, there is a doubt as to the strength of a structure, solely 

or in part, for the reason that the Site-made concrete cubes fail to attain the specified 

strength, or because of one or more circumstances attributable to alleged negligence on 

the part of the Contractor, then the Project Engineer shall instruct the Contractor to make 

a loading test on the Works or any part thereof. If the results of the test is satisfactory, 
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except where the test has been made because test cubes fail, the Contractor shall be 

reimbursed for the cost of the test. If the result of the test is not satisfactory, the 

Contractor shall bear the cost of the test and the cost of correcting any defects in 

accordance with the instructions of the Project Engineer. 

3.12 Normal Finish to Faces of Structural Concrete: 

After removal of shuttering, unless instructed to the contrary, the face of exposed 

concrete is to be rubbed down immediately to remove fins or other irregularities. In the 

event of part of the concrete being honeycombed, such portions are to be cut to a depth 

and shape required by the Project Engineer and made up with fine concrete of equal 

quality in such a manner as shall be directed. The face of concrete for which shuttering is 

not provided, other than slabs, is to be smoothed with a wooden float to give a finish 

equal to that of the rubbed down surface where shuttering is provided. 

3.13 Fair-faced Concrete: 

Where so described or measured, faces of concrete shall be finished fair by means of 

form Work lined with approved hard board, so as to produce a perfectly true surface and 

shall have all imperfections on the concrete face cut out, made good in cement mortar to 

match the texture and colour of the concrete and rubbed down with carborundum stones 

dipped in cement grout to finish clean and smooth to a high standard, without trace of 

shuttering marks, joints or other disfigurements. 

3.14 Holes, Pipes, etc.: 

The Contractor shall be responsible for co-ordinating the incorporation of electrical 

conduits, pipes, fixing blocks, chases, holes, etc., in concrete members as required. The 

Contractor shall submit full details of these items to the Project Engineer for approval 

before the Work is put in hand. Concrete fixing blocks may be embedded in the concrete 

provided that the strength or effective cover of any part of the structure is not adversely 

affected or the finished Work damaged by any movement of the blocks. All fixing 

blocks, chases, holes, etc., to be left in concrete shall be accurately set out and cast with 

the concrete. No openings, chases, holes or other voids shall be cut or formed in concrete 

without the approval of the Project Engineer.  

3.15 Mixing: 

Concrete is to be mixed in a batch mixer of approved type having a drum rotating about 

a horizontal or inclined axis. The speed of the drum is to be not more than twenty and 

not less than fourteen revolutions per minute.   

The fine and coarse aggregate and the cement are to be mixed for at least four turns of 

the drum, after which the required amount of water is to be added gradually while the 

drum is in motion and the concrete then mixed for at least one and a half minutes and 

until of uniform colour and consistency. 
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The volume of concrete mixed in any one batch is not to exceed the rated capacity of the 

mixer. 

The whole of the mixed batch is to be removed before materials for a fresh batch enter 

the drum. 

On cessation of Work, including all stoppages exceeding 20 minutes the mixers and all 

handling plant are to be washed out with clean water. Concrete mixed as above is not to 

be modified by the addition of water or other wise in order to facilitate handling, or for 

any other purpose. A least one slump test shall be made each day as concreting is in 

progress under the supervision of the Project Engineer. The slump shall not exceed 7.5 

cm. 

3.16 Transporting: 

Concrete is to be handled from the place of mixing to the place of final deposit as rapidly 

as practicable by the methods which will prevent segregation or loss of ingredients. It 

should be deposited as nearly as practicable in its final position to avoid re-handling or 

flowing.  Concrete shall be placed in the forms from as small a height as possible and 

shall in no case be dropped from a height of more than 1.8 meter except with the 

approval of the Project Engineer. When chatting is used, the inclination of the chute 

must be such as to allow the concrete to flow without the use of excessive water & 

without segregation or loss of the ingredients. Details of any proposed chatting plant 

must be approved by the Project Engineer before the plant is delivered to the Site. 

Reinforcing Steel  

TMT or Cold deformed steel rod reinforcement shall comply with Standard code of 

practice. 

Test certificates may be required from the suppliers, and in addition the Contractor must 

undertake tensile and bending tests on random samples of the reinforcement delivered to 

the Site. All steel, which is represented by a sample if fails to reach the minimum 

required tensile strength is to be removed from the Site immediately. 

The steel shall be stored so that it is kept clean and reasonably free from rust. 

All metal for reinforcement is to be free from loose mill scale, loose rust, oil and grease, 

or other harmful matter immediately before the placing of the concrete. 

All reinforcement is to be placed and maintained in the position shown on the drawings. 

Some definite method of ensuring the amount of cover required by the designer must be 

agreed between the Contractor and the Project Engineer. 

All bars are to be bent cold.  Starter bars are to be positioned accurately.  All crossing of 

bars are to be securely wired.  The prices of all bar reinforcement are to include for 

cutting to lengths and for all bending, hooked ends, etc., and for placing in position with 

distance pieces were necessary to ensure the rigidity of the bars and for tying together 
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with approved wire in order to prevent displacement during concreting, and for rolling 

margins. 

The placing of all reinforcement shall be checked by the Project Engineer and in no 

circumstances is concrete to be deposited around any steel that has not been approved. 

At least 24 hours notice shall be given to the Project Engineer that reinforcement will be 

ready for inspection. 

Where bending schedules are provided, the measured weight of reinforcement for 

purpose of payment will be taken from the bending schedules and the Contractor must 

make due allowance in his rates for rolling margins and all the foregoing items and 

labours, including cutting to waste from random lengths. As for the lap of the 

reinforcement the Project Engineer in charge shall check the  numbers of the lap actually 

provided at the Site before casting and the final quantity for the lap shall be approved on 

the bar schedule for final payment. 

3.17 Cover to Reinforcement: 

The thickness of the concrete cover to reinforcement shall be as directed by the Project 

Engineer. Some approved method of ensuring the correct amount of cover shall be used. 

 3.18 Spacing Blocks Chairs, etc.: 

Properly formed spacing blocks of concrete with wire ties or other approved means shall 

be securely wired or attached to the reinforcing bars to ensure the maintenance of the 

proper cover of concrete. These shall be dense concrete left with a wire brushed surface 

or be dipped in grout before fixing. These blocks are particularly important where the 

surface of the concrete is exposed to the weather or dampness.  The Contractor must 

ensure that the bars are securely fixed so as to maintain their indicated positions during 

the progress of pouring, tamping or vibration of concrete. Proper chairs as per the 

instruction from Project Engineer bars are to be provided to support top steel in slabs. 

Steel in walls and similar members is to have adequate horizontal spacers or as per 

direction at Site from Project Engineer. This steel for this chairs shall be counted before 

the casting of the proposed concreting and the approved quantity will be add to the bar 

schedule. 

4. MASONARY WORK: 

4.1 Brick Work: 

Generally all bricks must be obtained form chimney or machine made as stated in BOQ 

and are referred to as "Standard" bricks nominally 23cm x 11cm x 7cm or equivalent 

first class bricks as approved by the Project Engineer. 

The bricks shall be best quality well burnt bricks, true to shape, with square arise and of 

uniform size and such that four courses of brick Work (when built) rise 26cm.Sample 

bricks are to be submitted to the Project Engineer for approval and the Project Engineer 
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will reject any bricks delivered to the Site which in his opinion are not of the same 

quality, shape or colour as the approved sample. 

4.2 Walling Finish: 

Where walling is to be finished with a fair face, the bricks are to be selected so that the 

exposed face is free from defects and the joints finished flush as the Works proceed. The 

faced Work shall be kept perfectly clean and no rubbing down of brick Work will be 

allowed. 

Where brick Work is to be plastered the joints shall be raked out as the Work proceeds. 

4.3 Walling Building: 

Bricks shall be wetted before being laid and the top of walling where left off shall be 

wetted before re-commencing building. Walls to be kept wet seven days after building, 

bricks shall be well buttered with mortar before being laid and the brickwork carried up 

evenly course by course so that no part is allowed to be carried up more than one meter 

higher at any time than any other part. 

4.4 Setting out Walling: 

The Contractor shall provide proper setting-out rods and set out all Work on same for 

corners, openings, heights, etc. and shall build the walls and piers etc. to the width, depth 

and height as shown on the drawings and as directed and approved by the Project 

Engineer. 

4.5 Bonding Walls: 

Load bearing brickwork generally shall be of Standard practice bond and reinforced as 

shown on the detailed drawings. One brick walls (nominal thickness 23cm) shall be in 

English Bond and half brick walls (nominal thickness 11cm) in Stretcher Bond. No 

broken bricks or bats shall be used unless required to form bond. All perpends, quoins, 

reveals and other angles of walls shall be built strictly true and square. 

4.6 Mortar: 

Unless otherwise specified, all mortar shall consist of cement and sand in the proportion 

as described in the Bill of Quantities. 

The ingredients of mortars shall be measured in proper gauge boxes on a boarded 

platform all being mixed dry and again whilst adding water. All mortars shall be 

thoroughly mixed to a uniform consistency with only sufficient water to obtain a plastic 

condition suitable for towelling. Mortar which has commenced to set shall not be used or 

knocked up again for use. 
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4.7 Filling for Brick Work: 

Where brick Work cavities are specified to contain reinforcing bars they shall be filled 

with concrete mix as specified. The filling shall be placed and consolidated in section 

not exceeding 1 meter in height. Cavities that are to be filled shall be kept free of all 

mortar droppings. 

 

4.8 Brick Lintels: 

Lintels over doors and under openings except where in concrete shall be formed in brick 

Work by reinforcing the three courses immediately above the opening with steel wire 

reinforcement resting 45 cm at either end of the opening and the rates are to include for 

any necessary centring. 

 

4.9 Putlog Holes 

All putlog holes shall be not less than one course deep and carefully filled with bricks 

cut to fit size of opening with beds and joints filled with mortar well tamped in after 

scaffolding is removed. 

 

4.10 Keeping Clean 

The Contractor shall allow in his rates for keeping the fair faced brick work free from 

mortar at all times and for cleaning the work at completion. 

 

4.11 Sliding Joints 

Where sliding joints are indicated on the drawings two layers of bitumen coated 

galvanised steel sheet shall be provided. 

4.12 Hollow Concrete Block Work: 

Generally all hollow concrete blocks must be obtained from machine made   and as 

stated in BOQ and are referred to as "Standard" blocks  as approved by the Project 

Engineer. 

The  hollow concrete blocks shall be of  best quality (1:4:6) ratio , true to shape, with 

square edges all around arise and of uniform size and of proper strength. 

Sample blocks are to be submitted to the Project Engineer for approval and the Project 

Engineer will reject any blocks delivered to the Site which in his opinion are not of the 

same quality, shape or colour as the approved sample. 
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5. WOOD WORKS 

5.1 General 

Timber for carpentry and joining shall be of salwood of best quality, free from saps, 

fissures, knots, sare and/or other defects. All beams and scantling shall be sawed along 

grain and under no condition beams, rafters, wall plates, blocks etc. shall be sawed 

across grain. All timber and assembled wood Work shall be protected from weather for 

which temporary shed shall be built. All timber shall be stored at least 75 cm above 

ground level or more, if deemed necessary, and individual members shall be separated 

by strips so that air may circulate around all four sides. All wood Work except 

door/window frames or ceiling shall be painted with two coats of creosote conforming to 

IS 218 1952. 

 

(A) Doors and Windows Frames 

All doors and windows frame shall be planed at three exposed sides, and neatly and truly 

finished to the exact dimension in all side as given in drawings. All joints shall be 

mortise and tenon (Single) with wedges. Glue of approved quality shall be applied at all 

joints before clamping. All frame shall be 6cm x 12.5cm finished and shall be rebated 

single/both sides or as in drawings. 

All door and window frames shall be placed truly vertical and in position as shown in 

drawings. No gap shall be left between jamb and inner face of the frame. Holdfast of 

size as shown in drawings shall be fixed to frames and of size as shown in drawings shall 

be fixed to frames and concreted by 1:2:4 c.c. in the wall. Measurement of wood work 

under this heading shall be in volumes for the finished work fixed in position all 

complete. 

 

(B) Shutters/Panels/Leaves (Joinery) 

The shutters may be fully panelled, fully glazed, partly glazed and partly panelled, 

battened or venetian as specified. Styles and panels shall be neatly planed and truly 

finished to exact dimensions. Styles and rails shall be framed properly and accurately 

with mortise and tenon joints and fixed with bamboo pins as per drawing. Panels shall be 

of one piece without any joints and shall be housed with 12mm insertion into rails and 

styles. 

Panels shall be of thickness as specified in the drawing. All rails above 10cm in width 

shall have double tenon. No tenon shall exceed 6mm the thickness of the member. In 

case of swing door, seeing door hung in lace shall not be rebated together. It shall be 

fitted with vision peerless. 
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5.3 Carpentry and Joinery 

 

Timber 

Generally the timber for carpentry and joinery shall be salwood of the best quality 

obtained form an approved saw mill. 

The timber shall be reasonably straight grained. 

 

All timber for the Works is to be purchased immediately after the contract is signed and 

is to be opened stacked for as long as possible before use or kiln drying. 

 

All timber as it arrives on the Site shall be inspected by the Project Engineer, and any 

timber brought on to the Site are not approved must be removed forthwith. 

 

All timber and assembled wood work shall be protected from the weather and stored in 

such a way as to prevent attach by termites, insects or decay fungi. 

 

Insect Damage 

All timber shall be free from live barer beetle or other insect attack when brought upon 

the Site. The Contractor shall be responsible to the end of the maintenance period for 

executing at his own cost all Work necessary to eradicate insect attack of timber which 

becomes evident, including the replacement of timber attached or suspected of being 

attacked, not with standing that the timber concerned may have already been inspected 

and passed as fit for use. 

 

Seasoning of Timber 

All timber shall be seasoned to a moisture content of not more than 22% for carpentry 

and 15% for joinery. The Contractor's price must include for any kiln drying that may be 

necessary the achieve these figures. 

 

Inspection and Testing 

The Project Engineer shall be given facilities for inspection of all works in progress 

whether in Workshop or on Site. All timber as it arrives on the Site and not approved by 
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them must be removed forthwith, failing which the Employer, with the advise of the 

Project Engineer, may arrange for the removal of the rejects and impose of them as they 

may consider advisable at the Contractor's expenses. 

 

Notwithstanding approval having been given as above, any timber incorporated in the 

Works found to be in any way defective before the expiry of the maintenance period 

shall be removed and renewed at the Contractor's expense. The Contractor is to allow for 

testing or prototypes of special construction units and the Project Engineer shall be at 

liberty to select any samples they may require for the purpose of testing i.e. for moisture 

content, or identification of species, strength, etc. 

Where timbers need to be extended into a wall, they shall be thoroughly "Brush Treated" 

with a wood preservative approved by the Project Engineer, and as much clear air space 

maintained around the timber where it adjoins the wall as possible. 

 

Clearing Up 

The Contractor is to clear out and destroy or remove all cut and shavings and other wood 

waste from all parts of the building and the Site generally, as the work progress and at 

the conclusion of the work. 

 

5.3.1  Carpentry 

All carpentry shall be executed with workmanship of the best quality. Scantlings and 

boarding shall be accurately sawn and shall be of uniform width and thickness 

throughout. All carpenter's work shall be left with sawn surface except where 

particularly specified to be wrought. 

All carpenter's work shall be accurately set out in strict accordance with the drawings 

and shall be framed together and securely fixed in best possible manner with properly 

made joints. All necessary brads, nails and screws, etc. shall be provided as directed and 

approved. 

Actual dimensions of scantlings for carpentry shall not vary from the specified 

dimensions by more than 3mm in deficiency or excess but must be uniform throughout. 

Boards 25mm thick or less shall hold up to the specified sizes. All timbers shall be as 

long as possible and practicable, in order to eliminate joints. 
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5.3.2. Joinery 

Generally all joiners’ work shall be accurately set out on boards to full size for the 

information and guidance of the artisans before commencing the respective works, with 

all joints, iron work and other works connected therewith fully delineated. Such setting 

out must be submitted to the Project Engineer and approved before such respective 

works are commenced. 

All jointer's work shall be cut out and framed together as soon after the commencement 

of the building as is practicable, but is not to be wedged up or glued until the building is 

ready for fixing same. Any portions that warp wind or develop shakes or other defects 

within twelve months after completion of the works shall be removed and new fixed in 

their place on Contractor's own expense. 

 

All work shall be properly mortised, tennoned, housed, shouldered, dovetailed, notched, 

wedged, pinned, braided, etc., as directed and to the satisfaction of the Project Engineer 

and all properly glued up with the best quality approved glue. 

 

Joints in joinery must be as specified or detailed, and so designed and secured as to resist 

or compensate for any stresses to which they may be subjected. All nails, springs, etc. 

are to be punched and puttied. Loose joints are to be made where provision must be 

made for shrinkage, glued joints where shrinkage need not be considered and where 

sealed joints are required. Glue for load-bearing joints or where there is damp conditions 

must be of the resin type. For non-load-bearing joints or where dry conditions may be 

guaranteed casein or organic glues may be used. All exposed surfaces of joinery Work 

shall be wrought and all arises "eased-off" by planning and sand papering to an approved 

finish suitable to the specified treatment. 

 

Dimensions 

Joinery shall hold up to the specified sizes and as measured. 

 

Fixing Joinery 

All beads, fillets and small members shall be fixed with round or oval brads on nails on 

nails well punched in and stopped. All large members shall be fixed with screws; the 

heads let in and palliated to match the grain. 



Procurement of Works| 91 

Unless otherwise specified, plugs of external work shall be of hardwood, plugs for 

internal work may be of softwood. Holes for plugging must be made with a proper 

drilling tool and the holes completely filled with the plugging material. 

Unless otherwise specified all skirting, window, grounds and backings for same, fillets 

etc. shall be plugged at intervals not exceeding 60cm. 

 

Budding Joiner 

All door and window frames, sills, wooden bars etc., which are fixed to brickwork, 

concrete by means of grounds, lugs, etc., shall be bedded solid in mortar as previously 

described and pointed with a recessed joint 6mm deep to the approval of the Project 

Engineer. 

Plywood’s, Blackboards, Chipboards etc., shall be of a standard quality. They shall be 

bonded with synthetic resin or "interior" type unless otherwise stated. Where stated to be 

"exterior" type, they shall be weatherproof. All exposed edges of blackboard and 

clipboard shall be lipped with hardwood as described below. 

Samples of all such materials and their source of manufacture must be approved by the 

Project Engineer before used in the works. 

 

Plastic Sheeting 

Shall be approved laminated sheeting 1.5mm thick, securely fixed by means of Aerodux 

185 adhesive, and in colours approved by the Project Engineer. 

 

Flush Doors 

All flush doors shall be of approved solid core construction finished with 4mm approved 

plywood for painting (unless otherwise described) and lipped all round with hardwood 

12mm thick. 

Where described as "External Quality" flush doors are to be finished with weatherproof 

plywood as before described and sample doors must be approved by the Project 

Engineer before the doors are completed. 

5.3.3. Ironmongery 

All locks and Ironmongery shall be fixed with screws, etc., to match. Before the 

woodwork is painted, handles shall be removed, carefully stored and re-fixed after 

completion of painting and locks oiled and left in perfect working order. 
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Prices for fixing locks must include for organising master-keying systems if required and 

all keys shall be labelled with door references marked on approved labels before 

handling the Project Engineer on completion. 

Hardware 

All panels except where specified in the drawing shall be fitted with frames having steel 

double breasted butt hinges. Window frames shall have three 7.5cm / 2.00 mm thick 

hinges on each panel whereas the size of hinges for door panels shall be as follows: 

Width of panels (up to 75cm)   -     10cm double breasted butt hinge, 2.00mm thick, 3 

nos. 

Width of panels exceeding 75cm - 12.5cm double breasts butt hinges, 2.25mm thick, 3 

nos. 

Following shall be the size of the screw: 

  

For 7.5cm hinges - 25mm long No. 8 

 For 10cm hinges   - 30mm long No. 9 

 For 12.5cm hinges - 45mm long No. 10 

 

Above No. refers to Nettle folds or equivalent screws only. 

Doors shall be fitted with double-action automatic hydraulic door closers wherever 

instructed. 

 

Tower Bolt 

All tower bolts shall be of aluminium with bolt casted monolithic with the handle. 

Following shall be size of the tower bolt. 

  

Windows Panels               15cm top and bottom 

 Door        15cm top 

         15cm bottom (wherever necessary) 

 

All screws shall be of Nettle fold or equivalent suitable lengths and diameter. 
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Handles 

All doors shall be provided with handle on both sides and all windows with handles on 

the inner side only. Door handled shall be minimum 15cm clear inside and window 

handle 10cm clear. 

All doors shall be fitted with mortise lock of heavy quality, preferably of aluminium. 

 

Measurement 

All door and windows panel shall be measured in area flat. Overlap of shutters shall not 

be measured. The rate shall be for the complete work including hanging, fixing in 

position, cost of fittings and hardware. 

 

Note 

A sample of hardware (tower bolts, handles, hinges, catch and allotrope and screws) will 

be displayed at the site at Project Engineer's office as the sample of desired quality and 

design. The Contractor shall submit samples of hardware in writing to Project Engineer 

for approval. 

6. METAL WORK 

Generally all materials shall be the best of their respective kinds, free from defects, and 

to be obtained from approved manufactures. All work shall be carried out in a workman 

like manner and strictly as directed by the Project Engineer. The materials in all stages of 

transportation, handling and storage shall be kept clean, free from injury and breaking, 

bending and distortion prevented. 

All smith's work shall be forged clean from the anvil, all screwed work shall have full 

internal and external threads. 

Balustradings, etc., shall be well framed together and all connections properly fitted, 

shouldered, drilled, tapped and screwed together with set screws counter sunk flush with 

the surface where indicated. 

Welded joints shall be neatly made, filed smooth and left clean and adequate means shall 

be employed for temporarily fastening the parts to be welded together until the joints are 

welded. 

Nails, Spikes and Bolts shall be of approved manufacture and best quality mild steel or 

wrought iron of lengths and weights approved by the Project Engineer. 

Nails shall comply with the relevant British or Indian standard Specification. 
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Windows and Frames 

Windows shall not be forced into openings which are out of square or too small. The 

windows shall be secured at head jamb and sill, and care shall be taken that windows 

shall be secured distorted when screwing up to lugs and fixing screws. Windows shall be 

grouted with cement mortar into the prepared openings and joints between building 

openings and window frames shall be caulked with mastic cement obtained from the 

window manufactures. 

 

Building in 

Unless otherwise described, all items of metal work shall include for "building in" to 

concrete or walling etc. and for "making good" finishing thereto. 

 

7. STRUCTURAL STEEL WORK 

Materials and workmanship shall conform to the requirements of B.S. 449 or equivalent. 

All mild steel sections shall conform to the requirements of B.S. 15 or equivalent. 

 

Shop Drawings 

The Contractor is to prepare all the necessary shop drawings together with a marking 

plan indicating the location of the various individual members. 

Copies of the shop drawings are to be submitted to the Project Engineer for their 

approval and no Work is to be carried out until the Contractor receives this approval. 

 

Welding 

All welding is to be strictly in accordance with section C of B.S. 449 or equivalent. The 

Project Engineer are to be informed when the welded Work is ready for inspection and 

any such work must be left up-primed until the Project Engineer give their approval in 

writing. 

 

Painting 

All steel Work shall be wire brushed and free from loose scale and rust and painted with 

one coat of red oxide paint before being dispatched to the site. Surfaces brought into 

contact are to be first painted with red oxide paint and bolted together whilst wet. After 
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erection the painting shall be inspected and all damaged areas, bolt heads etc., are to be 

painted as necessary. 

 

Erection 

The Contractor shall furnish at his own expense all necessary tools, staging, temporary 

members, guy anchors and all materials of every description which he may require for 

the safe erection of the steel work and remove the same when the work is completed. 

The Contractor shall be solely responsible for any damage done to the structure during 

erection and any members which have been bent or otherwise distorted either before or 

during erection shall be straightened or replaced in an approved manner at his own 

expense. 

 

Holes and Fixings 

The Contractor shall ensure that all necessary holes or fixings, such as for electrical 

fittings, are correctly positioned in accordance with the Project Engineer's instructions. 

 

Dimensions 

The Contractor shall be solely responsible for the accuracy of the fitting together of the 

steel work and shall make all necessary site measurements. 

 

Inspection 

The Project Engineer shall be at liberty at all reasonable times to enter the Site of the 

Works, or any other premises in which the work in being prepared for the purpose of 

inspection. Any work found defective or which is not in accordance with the drawings or 

this Specification shall be rejected and such defective work shall be at once made good 

at the Contractor's expenses. 

8. GLAZING 

Glass 

All glass shall be of standard quality free from flaws, bubbles, speaks and other 

imperfections. 

Glass panes shall be cut to sizes to fit the openings with not more than 1.5mm play all 

round and where puttied shall be spragged to wood or clipped to metal frames. 

Clear sheet glass -------  O.Q. quality. 
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Cast and/or obscured glass -of pattern and equal to sample approved by the Project 

Engineer. 

Plate glass -------  S.G. quality or "Float" Glass. 

Putty for glazing in steel frames shall be composed of pure linseed oil and powdered 

whiting free from grittiness. 

 

Rebates of metal rames receiving glass shall be prepared and treated with primer for 

putty prior to glazing and putty shall be primed ten days after glazing (See Painting). 

Glass louvers shall have ground edges and be fixed in accordance with the instruction of 

the louver frame manufacturer. 

 

 

Mirrors shall be 6mm S.S.G. silvered plate glass with polished edges, and shall be 

drilled for and fixed with four chromium plated screws with detachable dome heads. 

On completion remove all broken, scratched or cracked panes and replace with new to 

the satisfaction of the Project Engineer. Clean inside and out with approved cleaner. On 

no account shall windows be cleaned by scrapping with glass. 

All glass panes shall have edge-clearance, when fitted, of 1.5mm all round. 

 

9. PLASTER WORK AND FINISHING 

Plastering shall be made up of mortar consisting of cement, sand in the proportion of one 

part cement and 6/4/3 part sand by volume, or as specified in the drawing. Cement shall 

be fresh and free from impurities; river bed sand shall be used. Sand for plastering shall 

be finer than the sand used for concreting or stone work. Following shall be proportion 

of different size of grains. 

  

Grain      Percent 

  0   to  0.5 mm    =  30% 

  0.5 to  2   mm     =  50% 

  2   to  3   mm      =  20% 
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Water shall be clean and free from pollution by soil particles, humus, mud, dirt, natural 

or vegetable oil, soap and other impurities. 

 

The mortar shall be first dry mixed, by measuring with boxes to required proportion, and 

then water added slowly and gradually and mixed thoroughly to uniform consistency. 

The thickness of the plaster shall not be less than 10 mm not more than 16mm. In case of 

plaster thicker than 16mm, it shall be built by two or more coats each coat not exceeding 

16mm in thickness. 

 

Cement shall be as specified above. 

 

Sand shall be as before specified but shall be graded to a suitable fineness in accordance 

with the nature of the plaster, etc., in order to obtain the finish required. 

Hacking 

Prices of all paving and plastering etc., shall include for hacking concrete ceilings, 

beams, floors etc., by approved means and for raking out joints of walls 12mm deep to 

form a proper key. Plastering on walls generally shall be taken to include flush faces of 

lintels etc., in same. 

Surfaces to be paved or plastered must be brushed clean and well wetted before each 

coat is applied. All cement plaster shall be kept continually damp in the interval between 

application of coats and for seven days after application of the final coat. 

Dubbing out where required shall be composed of similar material to that following. 

Partially or wholly set material will not be allowed to be used or re-mixed. 

Samples 

The Contractor shall prepare sample square meter of the plastering and paving as 

directed until the quality, texture and finish required is obtained and approved by the 

Project Engineer after which all plastering or paving executed shall conform with the 

respective approved sample. 

Finish 

Generally all screeds and paving shall be finished smooth, even and truly level (unless 

specifically required to falls and currents, etc.), and paving shall be steel troweled or 

floated. 

Rendering and plastering shall be finished plumb, square, smooth and even. 
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All surfaces to be plastered shall be thoroughly wetted before any plastering is 

commenced and the Contractor shall allow in his prices for dusting external angles with 

neat cement to give additional strength. 

 

No plastering will be allowed to take place until all chases for service have been cut, 

services installed and chases made good. On no account may finished plaster surface be 

chased and made good. 

 

All Work shall be to approval and any not complying with the above shall be hacked 

away and replaced, as directed, and at the Contractor's expense. 

 

 

Permastone Double shade (Texture Wall Finish): 

 

PREPARATION:  

New, smooth, regular and non-absorbent plasters do not need any special preparation. Old 

flaking, plaster of paris, gypsum sufaces or very absorbent plasters should be first brushed 

down and then treated with a coat of sealer, applied with brush, dituted with water @1:3 i.e. 

one part sealer and three parts water. 

Broken edges, undulations, loose flaking surfaces can be rectified by using a paste made of 

Rectochem Surface improver mixed with ordinary Portland cement at equal ratio. 

  

 

APPLICATION DATA 

Surface preparation : Surface must be dry and free from dirt, dust, oil, grease 

and foreign matter. Surface unevenness, cracks, etc. 

shall be made good with our cementious filler. 

Method of Application   : Permastone texture wall finish is to be applied onto the 

surface with special Spray plaster Gun and subsequently 

worked over with a plastic trowel or flat roller. The 

material is rainproof after 8 hours of application and 

hardens completely within 24 hours, at a temperature os 

20° C. Two coats are necessary to complete the job. The 

material should be applied when the templeratureia 

above 5° C. The equiptments used should be washed 

with water immediately after use. 
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Arises and Angles in Plastering 

All arises shall be clean and sharp or slightly rounded as directed including neatly 

forming meters. 

All making good shall be cut out to a rectangular shape, the edges undercut to form 

dovetail key and finished flush with face of surrounding plaster. All cracks, blisters and 

other defects must be cut out made good and the whole of the paving and plastering 

Work left perfect on completion. 

 

Screeds shall be in cement and sand (1:4) and rates shall include for thoroughly hacking, 

cleaning and soaking the receiving structure in water. No creed shall be laid on a dry 

structure in any circumstances. 

 

Where changes of floor finish occur they shall be divided by strips as specified. 

The Contractor's special attention is drawn to the fact that all screeds, immediately after 

the initial set has taken place, will be required to be continuously covered in water by the 

sand trap or other approved method for at least 10 days. Any screed panel that is found 

to be dry before the end of this period shall be removed at the discretion of the Project 

Engineer. 

 

Waterproofed external rendering shall consist of minimum 12mm cement and sand (1:4) 

rendering at the rate of 2.05 liter to 41 kgs of cement all in accordance with the 

manufacturer's instructions and finished perfectly true and even with a wood float. 

 

Tiles on Walls and Floors 

 

Glazed Wall Tiling 

The Contractor shall submit samples of tiles for selection and approval by the Project 

Engineer and all tiles delivered to the site shall conform to the approved samples with 

regard to size, quality, texture and colour. 

 

Rates for linear items shall include for all special fittings and cutting at angles and 

intersections. 
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Protection 

All finishing on completion are to be adequately protected against damage by following 

trades or any other cause to the satisfaction of the Project Engineer until the works are 

handed over to the employer. 

 

10. FLOORING 

10.1. Earthwork in Filling 

Earth filling in floor shall be done with proper ramming in 23cm layers, after sprinkling 

with water and consolidating to 15cm. Earth shall be free from rubbish, organic or 

vegetable growth including roots, weeds etc. All clods shall be first broken. 

Particular care shall be exercised not to dump earth clods in space between foundation 

trench and inside face of the masonry. 

Measurement shall be in cu.m. of consolidated actual Work. 

 

10.2. Brick bat Filling 

Brickbat boulders shall be hard, tough, sound and durable. No brickbat shall be more 

than 5cm. Boulders shall be laid in their natural bed. Smaller size boulders/pebbles shall 

be used to fill up gaps between boulders in order to form uniform well-knitted floor 

structure. 

Measurement shall be in cubic meter of actual length, breadth and depth. 

 

10.3. Concreting 

Plain cement concrete in floors with cement, sand and stone aggregate including mixing, 

laying, finishing to the approved level, lines and dimensions, curing including centring, 

shuttering all complete shall be measured in sq.m. with thickness specified. 

 

The concrete shall be either 1:2:4 mix or 1:3:6 mix or as specified in the drawing. 

Cement used shall confine to IS and shall be free from lump or such defects. 
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Aggregate of 20mm nominal gauge shall be properly gauged. Sieving may be insisted 

upon in which case the Contractor shall provide/supply necessary sieves and labour at 

his own cost. 

Sand shall be clean inner bed. Grain distribution shall be same as described under 

`Plastering'. 

 

All mix shall be by volume except cement which shall be proportioned by weight and as 

specified. Mixing shall be done on a water tight platform. Material shall be dry mixed 

after accurately gauging different materials in wooden boxes. The dry mixture shall be 

turned over thrice (at least) till the colour is uniform and then twice while wet. Water 

shall be added gradually and no more than necessary to sufficiently wet the materials. 

Only that much concrete shall be mixed which can be used within half an hour. Each 

stock of dry mix shall not be larger than consuming one bag of cement. 

 

Before laying the concrete, the surface shall be covered with one layer of building paper 

running along the room length. Site lap of such paper shall be 15cm or more. Building 

paper shall be smoothly curved up to upper level of DPC along the floor edge. 

 

Concrete shall be laid in horizontal layers and gently rammed. 

 

After laying, the concrete shall be allowed to harden, Harden concrete shall be kept wet 

for 15 days. 

In case of machine mixing I.S. code shall be strictly followed and the mixing done under 

the supervision of the Project Engineer. 

 

11. WALL PUTTY AND PAINTING 

 

11.1.   WALL PUTTY: 

Fresh wall putty of approved brand packed in sack  shall be mixed with clean water to 

make thin cream. It shall be screened through a coarse cloth and mixed with water as per 

standard code of practice before applying.. 

 

The surface where wall putty is to be applied must be dry and thoroughly cleared from 

dust and dirt. The wall putty  shall be applied with ,aluminiumblade,iron blade or MS 
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blade, vertically and horizontally alternately, and the wall putty shall be kept stirring in 

the container while using as per standard code of practice.. 

No paint should splash on floor or door/window frames and panels. 

11.2.   Painting General 

Delivery and Application of Paint: 

All materials shall be delivered on Site intact in the original drums or tins and shall be 

mixed and applied strictly in accordance with the manufacturer's instructions and to the 

approval of the Project Engineer. All paints, emulsion paints etc. shall be applied by 

means of a brush. 

 

11.3 Additional to Paint 

The only addition which will be allowed to be made locally will be liquid thinners 

supplied or recommended by the manufacturers and none shall be thinned more than 

approved by the Project Engineer. 

 

11.4 Colours and Priming 

The priming undercoats and finishing coats shall each be of differing tints and the 

priming and undercoats shall be of the correct types and tints to suit the respective 

finishing coats in accordance with the manufacturer's instructions. All finishing coats 

shall be of colours and tints selected by the Project Engineer. The paint work shall have 

and enamel finish and all paint for external work shall be exterior quality only. 

 

11.5 Rubbing Down 

Each coat of paint shall be properly dried and shall be well rubbed down with fine glass 

paper before the next coat is applied. The paint work shall be finished smooth and free 

from brush marks. 

Samples cards of all paints, etc., shall be submitted to and samples prepared for approval 

of the Project Engineer before laying on and such samples, when approved, shall 

become the standard for work. 

 

11.6 Programme 

The Contractor shall so arrange his programme of work that all other trades are 

completely away from the area to be painted when the painting begins. 



Procurement of Works| 103 

 

11.7 Ironmongery, Protection and Cleaning Up 

All ironmongery shall be removed from joinery before painting is commenced and shall 

be cleaned and renovated if necessary and re-fixed after completion of painting. 

Cover up all floors, etc., with non-resinous saw dust or other approved covering when 

executing and all painting decorating work. 

 

Paint splashes, spots and stains shall be removed from floors, woodwork, etc., and 

damaged surface touched up and the whole of the work left clean upon completion. 

 

11.8 Price to Include 

Prices of paints, etc., shall include for preparation of surfaces, rubbing down between 

each coat, stopping, knotting, etc., and all other Work in connection as described and as 

necessary to obtain a first class and proper finish. Should the description stated in the 

items of the bills be insufficient in the Contractor's opinion to obtain such a finish, the 

Contractor must allow in his prices for such extra coats, materials or Work necessary to 

obtain such a finish to the Project Engineer's approval. Price must include for the 

provision of all necessary scaffolding, plant and tools, and also for applying different 

colours and cutting into where and as necessary. 

 

11.9 Materials 

All paint materials are to be obtained from an approved manufacturer. All sealers, 

primers and undercoating are to be obtained from the makers of the finishing materials 

and are to be in accordance with their recommendation for the particular finish required. 

 

11.10 Knot Sealer 

For use on knots and resinous portions of wood Work. 

Stopping and filling composed of 9 parts putty to one part of stiff white lead. 

 

11.11 Lacquer 

Approved polyurethane eggshell clear lacquer applied in accordance with the 

manufacturer's instructions. 
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 Polish shall be an approved brand of wax polish. 

 Oil shall be best quality linseed oil. 

 Filler for polished or oiled surfaces to be Beeswax filler. 

 

11.12 Preparation and Priming of Surfaces 

Concrete and cement rendered surfaces shall be smooth and free from defects and shall 

be allowed to dry out thoroughly. Surfaces shall be thoroughly brushed down and left 

free from all efflorescence, dirt and dust. 

 

All such surfaces which are to be finished with oil or enamel paint shall be primed with 

two coats of alkali-resisting primer. 

 

Plaster surfaces shall be perfectly smooth and free from defect. All such surfaces shall be 

allowed to dry for a minimum period of four weeks. Surfaces shall be stopped with 

approved plaster compound, rubbed down flush, thoroughly brushed down and left free 

from all efflorescence, dirt and dust. 

 

All such surfaces which are to be finished with oil or enamel paint shall be primed with 

two coats of alkali-resisting primer. 

 

Metal work generally shall be thoroughly wire brushed to remove all scale, rust, etc., 

where such rust exists, the special anti-rust primer must be used. 

 

Shop-primed surfaces shall have all bare places touched up with an approved metal 

primer. 

Galvanise surfaces shall be thoroughly weathered, brushed down with white spirit, 

washed down and given one coat at zinc chromate primer. 

 

Bituminous coated surfaces shall be given an isolating coat of shellac knotting followed 

by an approved metal primer. Woodwork generally shall be rubbed down, given one 

coat shellac knotting, one coat aluminiumself knotting primer, and all cracks, nail holes, 

defects, and uneven surfaces, etc., stopped and faced up with hard stopping rubbed down 
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flush. Before oiling wood Work all stains must be removed and uniform colour obtained 

and filled. 

 

11.13 Wood Preservative 

All wood Work, as specified or instructed shall, be treated after cutting and preparation 

but before assembly or fixing with three coats of solution consisting of one part of Atlas 

"A" wood preservative brown grade to three parts of water. The solution is to the 

brushed in all faces of all timbers unless exposed to view and painted. 

 

The Contractor shall note that this solution is HIGHLY POISONOUS and shall take all 

necessary precautions and instruct his Workmen accordingly. 

 

Painting Items as billed hereafter shall comprise the following, and shall all include for 

preparing and priming surfaces as above described:- 

 

Cement Paint -  Apply two coats. 

Plastic Emulsion -  Apply a minimum of three coats, using a thinning medium or 

water only if and as recommended by the  manufacturer. An 

approved plaster primer tinted to match may be substituted 

for the first cost. 

Paint -  Apply two undercoats and one finishing coat of enamel gloss 

oil paint. 

Flat oil paint   -  Apply two coats of flat oil paint, using thinning medium in 

accordance with the manufacturer's instructions. 

Oil   -  Apply two coats of linseed oil. 

Wax Polish  -  Apply a minimum of two coats to approval. 

Lacquer -  Apply three coats of Polyurethane lacquer as described, to 

approval. 

Prime  -  Prepare and prime only before fixing. 

 

11.14. Cement Paint 



Procurement of Works| 106 

Cement paint shall be of ready mixed type in sealed container of approved makes. It 

shall be procured either in 50kg container or 25kg container. All such container shall 

have unbroken seal with manufacturer's name and trade marks as well as a description of 

contents all clearly marked. Such paint shall be mixed and applied strictly in accordance 

with the manufacturer's instructions and with the approval of Project Engineer. All 

materials shall be stored in dry place. 

 

Only fresh cement paint shall be used, hard or set paint shall not be used. The container 

shall be made loose by rolling and shaking the container before opening. 

 

First a paste shall be prepared by mixing 2 parts of cement paint power with one part of 

water by volume and immediately this shall be thinned by adding another part of water 

to have uniform solution of consistency of paints. 

 

Before application of paint all dust and foreign materials shall be removed from the 

surface by use of wire brush. The surface shall be allowed to run off. The fresh mixed 

point shall be applied with broad good quality brush. The paint shall be frequently stirred 

during application and no mixture (paint) shall be used after an hour of mixing. The first 

coat shall be kept wetted for at least 24 hours before the second coat is applied. The 

surface shall be thoroughly wetted before the second cost is applied. 

 

The final painted surface shall exhibit uniform and good finished appearance. 

Measurement shall being square meter of actual covered area. No extra shall be allowed 

for scaffolding, curing and painting corners, plaster strips etc. 

 

11.15. Enamel Paint 

Primers and paints shall be of first class approved quality and of approved manufacturer 

as specified. These materials shall be ready mixed and in sealed tins with manufacturer's 

name, colour and instruction clearly painted in the container. 

 

Preparation 

All surfaces to be painted shall be planed and thoroughly sand papered, first by using 

No. 120 sandpaper. Nail holes, cracks or other in-equalities shall be filled up by 

ordinary putting. Putting shall be made up of 2 parts of best quality whiting 

(absolutely dead stone lime) 1 part of white lead, mixed together in linseed oil and 
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kneaded (3 oz. of linseed oil to 0.5 kg of whiting). A primer coat shall be locally 

applied in holes, cracks etc. before putting is applied. 

 

After the surface is dry, it shall be sand paper by using No.60 sandpaper. 

Surface so prepared shall be painted with one coat of primer. The primed surface when 

dry shall be sand papered by using No. 0 sand paper. 

 

The primed surface so prepared shall be painted with one coat of selected enamel using 

bristle brush and not horse hair ones. The paint shall be applied in thinnest possible 

layers with parallel strokes. 

 

Care shall be taken to ensure the surface being free from dust or other foreign material 

before priming or enamelling the surface. No paint shall splash on the floor, wall jambs, 

sill or other part of the building. 

 

12. ROOFING 

  

12.1 Tiles: 

Roofing tiles are to be clay, single lap inter-locking at head and side and with ridge tiles 

etc. to match. They are to be uniform in size, shape and colour and free from twist and 

other defects, in every respect equal to samples to be deposited with and approved by the 

Project Engineer. 

Replace cracked or damaged tiles and clean down and leave roofs watertight on 

completion. 

12.2 Polythene Sheeting 

Underlay sheeting shall be `Visqueen' polythene building sheet 0.25mm thick and laid 

over rafters under tiling battens with minimum 30cm or as directed by the Project 

Engineer. 

12.4 Reinforced Cement Concrete Roofing 

All as described under the heading "Concrete". 

12.5 Galvanised Corrugated Iron Sheet (CGI Sheet) Roofing 

The corrugated iron sheet shall be of the gauge 24 B.G. The sheet shall be free from rust 

and the zinc covering at the time of fixing shall be in perfect condition.  
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Each sheet shall be laid on wooden purloin with an end overlap of 15cm minimum of as 

per drawing and side overlap of two corrugations. The sheet shall be joined together with 

galvanised hook bolts of L type of 8mm diameter, with bitumen and limpet washers. L 

hook shall be fixed at 30cm interval along bearer and 60cm along edge. Each bolt shall 

have "limpet" dome washer in addition to bitumen washer. 

Wind ties of 4cm x 6mm flat iron weighing about 0.6kg/linear meter shall be fixed at the 

eaves ends of the sheets fixing the same with purloin by L hook bolts at 1.2m centre to 

centre distance. 

Ridge and hips shall be covered by special ridges and shall be bolted with 30cm lap on 

either side so as to prevent the rain driving under it. 

Holes in sheets shall be made on the ground; the sheets shall be placed on trestles and 

holes punched in the ridge of corrugations from below upward. Unnecessary holes made 

on the roof shall be rejected in total. 

Measurement shall be taken for the complete wide roof in square area flat superficial 

area, not gritted. Wind ties shall be measured under seaport items. Ridges shall be 

measured in running meter. 

 

13. Others 

 

All above and other specifications relating to this project Works shall be in accordance 

to prevailing respective Standard Code of Practices. 

 

Equivalency of Standards and Codes  
 

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and  

materials to be furnished, and work performed or tested, the provisions of the latest current edition or  

revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in  

the Contract. Where such standards and codes are national, or relate to a particular country or region,  

other authoritative standards that ensure a substantially equal or higher quality than the standards and  

codes specified will be accepted subject to the Project Manager’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be fully  

described in writing by the Contractor and submitted to the Project Manager at least 30 days prior to  

the date when the Contractor desires the Project Manager’s consent. In the event the Project Manager  

determines that such proposed deviations do not ensure substantially equal or higher quality, the  

Contractor shall comply with the standards specified in the documents.  

 

These Notes for Preparing Specifications are intended only as information for the Employer or the  

person drafting the Procurement Documents. They should not be included in the final documents.  
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Drawings 
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Supplementary Information 
 
 
 

The construction site is located at Kirtipur municipality, Kathmandu. The construction site is 

located at premises inside Thribhuvan University and all the rules and regulations applicable 

thereof have to be observed.The construction site is located at east of Central Department of 

Hydrology and Meteorology.  
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SECTION - VI 

Bill of Quantities 

 

Preamble of Bill of Quantities 
 

A. General  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and 

Special Conditions of Contract, Technical Specifications, and Drawings.  
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  

valued  at  the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and 

otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the 

records shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor 

carry out such work without the prior agreement of the Engineer, the Engineer may request the 

Contractor to carry out investigations to confirm the extent of the work and the quantity of work 

certified for payment shall be solely at the Engineer's discretion. The cost of any such investigation 

shall be borne by the Contractor. 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under 

the Contract, include all construction equipment, labor, supervision, materials, erection, 

maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 

obligations set out or implied in the Contract.  

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor has failed to enter a rate 

or price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities.  
 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be  

deemed to be distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. The Specification Clause references where  given in the item description of the Bills of 

Quantities are for the convenience of bidders and generally refer to the principal relevant- 

specification clause but do not necessarily represent the whole of the specification requirements for 

the work required within the item. The presence of a Specification clause reference shall not in any 

way reduce the Bidders obligation to complete work in accordance with all the requirements of the 

Specification. 
 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole 

or in part at the direction and discretion of the Project Manager in accordance with the Conditions 

of Contract.  
 



Procurement of Works| 121 

9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 

 

10.  The abbreviations and symbols used in this Bill of Quantities are: 

[Insert as applicable] 

B. Day work Schedule  
 

a) General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. 

Bidders shall enter basic rates for day work items in the Schedules. These rates shall apply to any 

quantity of day work ordered by the Project Manager. Nominal quantities have been indicated against 

each item of day work, and the extended total for day work shall, be carried forward as a Provisional 

Sum to the Summary Total Bid Amount. Unless otherwise adjusted, payments for day work shall be 

subject to price adjustment in accordance with the provisions in the Conditions of Contract. 

b) Day workLabor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will 

be reckoned from the time of arrival of the labor at the job site to execute the particular item of day 

work to the time of departure from the job site, but excluding meal breaks and rest periods. Only the 

time of classes of labor directly doing work ordered by the Project Manager and are competent to 

perform such work will be measured. The time of gangers (charge hands) actually doing work with 

the gangs will also be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day 

work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. 

LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not 

limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence 

allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with 

Nepal law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) 

charges incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and 

other consumables and all overhead, profit and administrative costs related to the use of such 

equipment. The cost of drivers, operators and assistants also shall be included in the rate of the 

equipment and no separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only 

the actual number of working hours will be eligible for payment, except that where applicable and 

agreed with the Project Manager, the travelling time from the part of the Site where the Construction 

Plant was located when ordered by the Project Manager to be employed on day work and the time for 

return journey there to shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for 

materials for which the cost is included in the percentage addition to labor costs as detailed 

heretofore), at the rates entered by him in the "SCHEDULE OF DAY WORK RATES: 3 

MATERIALS" and shall be deemed to include overhead charges and profit as follows; 

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at 

the Site.  
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(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store 

or stockpile on the Site to the place where it is to be used also shall be include in the same rate. 
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Provisional Sums  
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion 

of such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency 

allowances are used, the SCC should state the manner in which they will be used, and under whose 

authority (usually the Project Manager’s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional 

sum with an appropriate brief description. A separate procurement procedure is normally carried out by 

the Employer to select such specialized contractors. To provide an element of competition among the 

Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as 

prime Contractor for the use and convenience of the specialist contractors, each related provisional sum 

should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such 

amenities, facilities, attendance, etc.  
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Bill of Quantities 

 

Government of Nepal 
 

Ministry of Population & Environment 

DEPARTMENT OF HYDROLOGY & METEOROLOGY 
Bill Of Quantity : Civil Works       

PROJECT: UPPER AIR RADIO-SONDE OFFICE  BUILDING CONSTRUCTION AT KRITIPUR 

Location/VDC : Kritipur ,Kathmandu       

        

S.N. Description of Work Unit Quanti

ty 

 Rate in NPR Amount 

(NPR) 

Remarks 

1 General Item             

1.1 

Provision of First aid box, gloves, safety 

helmets, goggles, boots, masks, ear plugs, 

safety belts for all the workers and 

supervision team on site, provision for 

occupational health and safety specified 

in IEE document, table no. 19 

LS 1         

1.2 

Provision of temporary 

signage/instruction plates at site, traffic 

signs etc. as per specification 

LS 1         

1.3 

Insurance premium for the loss of or 

damage to works, plant, material, 

equipment, property and personnel injury 

or death. 

LS 1         

1.4 Provide photographs of the works LS 1         

1.5 Provisional sum PS 1     300,000.00   
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  SUB-TOTAL(1)         

2 Civil Construction Work             

2.1 Earth work             

2.1.1 Site clearance Before & After the 

Construction work as per instruction 

& specification complete work. 
sqm 409.302       

  

2.1.2 Earth work in Excavation in 

foundation (Soft soil) for lift up to1.5 

M. including timbering, pumping out 

water from the foundation trench, 

stacking the soil 0.90 M. minimum 

from the edge of foundation, filling 

the excavated clean & grubby of soil 

in foundation trench & disposing the 

excess soil up to a lead of 30.00 M. as 

per instruction & specification 

complete work. 

cum 102.286       

  

2.1.3 EarthBackfillinginfoundationtrenchesi

n15c.m.layerswithwatersprinking & 

compaction as per specification and 

instruction all complete 

cum 22.676       

  

2.2 Brick Works             

2.2.1 Brick soling work finishing to 

approved level, line and dimensions 

as per instruction & specification 

complete work. 

sqm 361.115       

  

                

2.3 P.C.C. Work             
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2.3.1 Plain Cement Concrete (1.3.6.) M10 

in foundation with cement, sand and 

aggregate including mixing, laying, 

finishing to approved level, line  and 

dimensions and curing as per 

instruction & specification complete 

work 

cum 8.622       

  

2.3.2 P.C.C. M15 (1:2:4) for R.C.C. work 

in sill, lintels etc. with cement sand 

and stone ballast including mixing 

with concrete mixture, compacting the 

concrete with vibrator machine, lying, 

finishing to approved level lines and 

dimensions and curing as per 

instruction & specification complete 

work 

cum 20.128       

  

2.3.3 P.C.C. M20 (1:1.5:3) for R.C.C. work 

in foundation, columns, beams, slabs 

etc. with cement sand and stone 

ballast including mixing with concrete 

mixture, compacting the concrete with 

vibrator machine ,lying, finishing to 

approved level lines and dimensions 

and curing as per instruction & 

specification complete work 

cum 30.750       

  

2.4 TMT. Reinforcement bar tested 

including straightening, cleaning, 

cutting, bending and fixing in position 

with 20 B.G. annealed binding wire as 

per drawing and as per instruction & 

specification complete work 

kg 
934.905 
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2.5 Formwork shuttering, centering with 

19mm thick plywood for all Type of 

concrete works necessary propping, 

scaffolding, staging , supporting 

inclusive wedging and cutting holes 

for utilization work till the support is 

fully unyielding net as per instruction 

& specification complete work 

sqm 105.148       

  

2.6 Brickwork in cement sand mortar in 

1:4 super-structurewith1stclass bricks 

in perfect line and level including 

wetting the bricks, packing the joints 

and curing the work in all types and 

thickness of walls, column etc. as per 

instruction & specification complete 

work. 

cum 103.590       

  

2.7 12.5mm thick cements and plaster 

(1:4) on walls of good finish 

including racking the joints, wetting 

the surface & curing the work as per 

specification & direction all complete. 

sqm 299.674       

  

2.8 Painting Work             

2.8.1 

2coat weather guard exterior 100% 

acrelic paint work Outer Part of 

building of filter and primer to give 

uniform color in gafterrending the 

surface clean & moist as per 

specification and instruction complete 

work 

sqm 90.651       

  



Procurement of Works| 128 

2.8.2 

2coat Plastic Emulsion paint work 

inner part of building off ilterand 

primer to give uniform coloring after 

rending the surface clean &moist as 

per specification and instruction 

complete work 

sqm 217.721       

  

                

2.9 Flooring              

2.9.1 75mm thick Plain Cement 

Concrete(1:2:4) M15 in Floor with 

cement, sand and aggregate including 

mixing, laying, finishing to approved 

level, line and dimensions and curing 

as per instruction & specification 

complete work 

sqm 74.419       

  

2.9.2 3mmcementSandPunning,curing the 

work as per instruction & 

specification complete work 
sqm 95.581       

  

2.1 75mm thick Plain Cement Concrete 

(1:2:4)M15 in Floor with cement 

,sand and aggregate including mixing, 

laying, finishing to approved level, 

line and dimensions and curing as per 

instruction & specification complete 

work(Broom Finish Concrete) 

sqm 4.349       

  

2.11 Truss with Roof works              
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2.11.

1 

Medium class M.S pipe work with 

Primer for roof truss supplying, 

Weilding,(Vertical Post is Heavy) 

fabricating & erecting of truss in 

position as per specification& 

direction and approved soft drawing 

by the engineer all complete. 

kg 1563.42       

  

2.11.

2 

Roofing 
          

  

  Supplying & fixing with all necessary 

accessories UPVC sheet with PMMA 

Coating and mesh (Regular) Roofing 

work .3mmThick Sunrise or 

Equivalent as per specification & 

direction all complete. 

sqm 110.721       

  

  Supplying & fixing with all necessary 

accessories Ridge cover UPVC 

PMMA(3MMTHICK) Regular 

.3mmThick Sunrise or Equivalent as 

per specification & direction all 

complete. 

Rm 10.671       

  

  Supplying & fixing with all necessary 

accessories Gutter of 450mm color 

plane sheet(0.50mm) with 150mm 

breath in 40x3 mm iron bracket ,note-

bolt, washer etc all complete work. 

Rm 21.341       

  

2.12 Supplying & fixing with all necessary 

accessories with in G.I frame 

,Metalized polyether laminated  board  

for False Ceiling work all complete 

sqm 12.849       
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2.13 Door and Window             

2.13.

1 

Supplying and fitting Aluminum 

casement 

 door section of (101 x45 x1.5)mm 

sash 40x45x1.5mm & 5mm glass. 

sqm 18.326       

  

2.13.

2 

Supplying and fitting Aluminum 

sliding window with Ventilator from 

section (101 x45x1.50) mm and 5mm 

glass. 

sqm 17.116       

  

2.14 Supplying, Fabrication & Fixing with 

paint of Collapsible gate 

(20mmx5mm) 

as per instruction &and approved soft 

drawing by the engineer all complete 

work. 

sqm 2.605       

  

2.15 Supplying ,Fabrication & fixing of 

50mm dia black iron post in 2m c/c  

of 20x20x4 mm or 25x25x4 mm size 

iron angle frame with 10SWG G.I 

chain link 2"x2" size mesh and 

fabrication  with primer paint work all 

complete as per instruction and 

approved soft drawing of engineer 

(Fencing Work) 

sqm 304.628       

  

2.16 Supplying, Fabrication & Fixing with 

paint of Boundary gate of steel 16 

gauge with 50x50x5 mm frame as per 

instruction & approved soft drawing 

by engineer all complete work. 

sqm 7.814       

  

2.17 Approach Road             
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2.17.

1 Preparation of Sub grade for 

rehabilitation or other similar works 

(filing or cutting  depth 10cm to 20cm 

thick) gravel & boulder mixed soil 

sqm 251.163       

  

2.17.

2 

Carrying out the construction operation 

of granular sub- base including full 

compensations for  complete the work to 

the specification and carrying out  the 

work in part widths of roadway where 

directed. 

cum 51.276       

  

  SUB-TOTAL(2)         

3 SANITARY , PLUMBING               

  WORKS Supply Fixing as per instruction 

& specification complete work             

3.1 

580 mm size Porcelain clay white glazed 

 Orissa pan with low level glazed cistern 

complete set nos 1         

3.2 

 Porcelain clay white glaze  

Oval Wash basin with mixture complete 

set. nos 2         

3.3 

Kitchen Sink Stainless steel double  

Bowl 62" long 8" deep with sink cock all 

complete set. nos 1         

3.4  PVC\HDPE Water Tank   

 
        

  1000 Ltr with Tank nipples etc. nos 1         

  5000 Ltr with Tank nipples etc. nos 1         

3.5 

 Electrical motor water pump 1.0 H.P. 

Electrical motor water pump, Monoblock 

type nos 1         

3.6 

Toilet Paper Holder with all required 

accessories nos 1         
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3.7 

White Glazed Porcelain Clay Soap Dish 

(15x15) cm/(6"X 6") Size nos 3         

3.8 C P towel rod 1.5x60cm (½"x 24") size nos 2         

3.9 

Looking Mirror 55x40cm (22"x 16") 

( Beveled edge looking mirror) nos 2         

3.1 

Stainless Steel Shower rose with 

complete set. nos 1         

3.11 

Stainless Steel Wall mixture complete 

set. nos 1         

3.12 

Stainless Steel Sink mixture complete set 

with Jointing material set. nos 1         

3.13 

Stainless Steel Basin mixture complete 

set. nos 2         

3.14 

15mm C.P. Commode Water spray 

(Health faucet) with 1.2 m. long flexible 

pipe nos 1         

3.15 Float Valve nos 2         

3.16 PVC Floor Trap 11x7.5cm (4" X 2½") nos 2         

3.17 PVC Pipe 6 kg/cm2.   

 
        

  110 mm dia with Jointing materials etc.  RM 40         

  75 mm dia with Jointing materials etc.  RM 10         

  50 mm dia  with Jointing materials etc.  RM 35         

3.18 Poly Propylene Random Co-polymer   

 
        

  

20mm PPR (Poly Propylene Random Co-

polymer) Pipe, PN-10, Pachakanya, 

Nepatop or Eqv, with  PPR fittings RM 30         

  

25mm PPR (Poly Propylene Random Co-

polymer) Pipe, PN-10, Pachakanya, 

Nepatop or Eqv,with PPR fittings RM 40         
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32mm PPR (Poly Propylene Random Co-

polymer) Pipe, PN-10, Pachakanya, 

Nepatop or Eqv with PPR fittings RM 50         

3.19 

Euro Guard water purification set with all 

necessary accessories (1 litre /min) , with 

Jointing materials etc. nos 1         

  SUB-TOTAL(3)         

4 Electrification    
 

        

  
 Works Supply Fixing as per instruction 

& specification complete work   
 

        

4.A LUMINAIRES ( FIXTURES)   

 
        

  

Accessories: screws, gripes, pvc tape, 

choke, starter, Tube 

,bulbs ,holder, flexible wire etc all 

complete.   

 
        

4.A.1 

Ceiling/Dome light /Pannal Light heavy 

carrier with CFL 

 etc all complete. set 9         

4.A.2 

Wall lamp with CFL lamp Homedec, 

Decon etc all complete. set 9         

4.A.3 

1x40 Watt F.T.L Box Fitting Phillips or 

equivalent. set 7         

4.A.4 

Mirror light with CFL lampHomedec, 

Decon etc all complete. set 1         

4.B FAN / EXHAUST FAN   

 
        

  

Accssories:as 

persnA+nut,bolt,hook,clamp,regulator, 

flexible wire etc all complete.   

 
        

4.B.1 

16" wall fan almonard/Bajaj etc all 

complete. set 5         
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4.C 

SOCKET,SWITCH ,JUNCTION BOX 

(Flush type)   

 
        

  

Accessories: metal box, screws, gripes, 

flexible wire etc  

all complete.   

 
        

4.C.1 15 Amps Power Socket. set 24         

4.C.2 

16/6 Amps combined S/socket flush type 

CPL/Anchor etc all complete. set 6         

4.C.3 

1gang 1,2 way switch CPL /Anchor etc 

all complete. set 3         

4.C.4 

2gang 1, 2 way switch CPL/Anchor etc 

all complete. set 2         

4.C.5 

3 gang 1, 2 switch CPL /Anchor etc all 

complete. set 2         

4.C.6 

4 gang 1, 2 way switch CPL/Anchor etc 

all complete. set 2         

4.C.7 

6 gang 1, 2 way switch CPL /Anchor etc 

all complete. set 3         

4.D 

MAINPANELBOARD,SUBPANELBO

ARD,MAINSWITCH, 

DISTRIBUTION BOARD   

 
        

  

Accessories;screws,gripes,nutbolt,cubusb

ar,earthbusbar,neutralbusbar,fuse, 

porcelinbase,cu.Stripforconnection,cables

hoe,phasebar,pvc tape etc all complete.             

4.D.1 

Distribution board 8-12 way SPN made 

of mildsteel sheet double cover lockable 

Geco, 

 Standard flush type etc all complete. set 1         

4.D.1.

a 

32 Amps DP MCB Siemens Ge,Merlin 

 gerain for main set 1         
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4.D.1.

b 

6,SP MCB Siemens,Ge,Merlingerain for 

light,power circuit. set 7         

4.D.1.

c 

16,SP MCB Siemens,Ge,Merlingerain for 

light,power circuit. set 9         

4.E POINT WIRING / WIRES/CABLES   

 
        

  

Accessories:HDPE polythene 

pipe,screws,pvctape,grips, 

circular box etc al complete.   

 
        

4.E.1 

2*3/20+1*1/18 pvc cu.wire for light & 

fan point in 1/2"HDPE polythene  

pipe etc all complete. Point 28         

4.E.2 

2x7/22+1*1/18 pvc cu wire for 15 amp 

power point in 3/4" HDPE polythene pipe 

etc all complete. Rm 150         

4.E.3 

2*7/18+1*3/22 pvc cu cable for panel to 

DB through polythene pipe etc 

all complete. Rm 20         

4.F EARTHING             

  

Accessories :salt, coal, cu plate, HDPE 

polythene pipe., etc all complete.             

4.F.1 

Earthing with cu plate size 

65cmx65cmx3.15mm with 8 SWG 

copper 

 wire for earth continuity from panel 

board to earthing site etc all complete.. set 1         

  Sub Total(4)         

  SUB-TOTAL(1+2+3+4)       

  VAT 13 %       

  Total Amount        

  Total Amount in words   
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General Conditions of Contract  
 

A. General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) The  Activity  Schedule  is  a  schedule  of  the  activities 

comprising  the  construction,  installation,  testing,  and 

commissioning of the Works in a lump sum contract. It 

includes a lump sum price for each activity, which is used 

for valuations and for assessing the effects of Variations 

and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the first 

instance, as provided for in GCC 23.2 hereunder. 

(d) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

(e)  Compensation Events are those defined in GCC 42 

hereunder. 

(f)  The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC 53.1. 

(g)  The Contract is the Contract between the Employer and the 

Contractor to execute, complete, and maintain the Works. 

It consists of the documents listed in GCC 2.3 below. 

(h) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount stated 

in the Letter of Acceptance and thereafter as adjusted in 

accordance with the Contract. 

(k) Days are calendar days; months are calendar-months. 

(l) Day works are varied work inputs subject to payment on a 

time basis for the Contractor’s employees and Equipment, in 

additionto  payments  for  associated  Materials  and Plant. 

(m) A  Defect  is  any  part  of  the  Works  not  completed  in 

accordance with the Contract. 

(n) The Defects Liability Certificate is the certificate issued by 

Project Manager upon correction of defects by the Contractor.  

(o) The Defects Liability Period is the period calculated from 

the Completion Date where the Contractor remains responsible 
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for remedying defects.  

(p) Drawings  include  calculations  and  other  information 

provided  or  approved  by  the  Project  Manager  for  the 

execution of the Contract.  

(q) The Employer is the party who employs the Contractor to 

carry out the Works, as specified in the SCC.  

(r) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works.  

(s) Force Majeure means an exceptional event or circumstance:  

which is beyond a Party's control; which such Party could not 

reasonably have provided against before entering into the 

Contract; which, having arisen, such Party could not 

reasonably have avoided or overcome; and, which is not 

substantially attributable to the other Party.  

(t) The Initial Contract Price is the Contract Price listed in the 

Employer’s Letter of Acceptance.  

(u) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works. 

 The Intended Completion Date is specified in the SCC. 

The Intended Completion Date may be revised only by the 

Project Manager by issuing an extension of time or an 

acceleration order.  

(v) Letter of Acceptance means the formal acceptance by the 

Employer of the Bid and denotes the formation of the contract 

at the date of acceptance.  

(w) Materials are all supplies, including consumables, used by 

the Contractor for incorporation in the Works.  

(x)   Party means the Employer or the Contractor, as the context 

requires.  

(y)   SCC means Special Conditions of Contract  

(z) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function.  

(aa) The Project Manager is the person named in the SCC (or  

 any other competent person appointed by the Employer  

 and notified to the Contractor, to act in replacement of the  

 Project Manager) who is responsible for supervising the  

 execution of the Works and administering the Contract. 

(bb) Retention Moneymeans  the  aggregate  of  all  monies  

 retained by the Employer pursuant to GCC 46.1.  

(cc) The Site is the area defined as such in the SCC. 

(dd) Site Investigation Reports are those that were includedin 

the bidding documents and are factual and interpretative 

reports about the surface and subsurface conditions at the  
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 Site. 

 (ee) Specificationmeans the Specification of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager.  

(ff) The Start Date is given in the SCC.   It is the latest date 

when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with any of the 

Site Possession Dates.  

(gg) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the work in 

the Contract, which includes work on the Site. 

(hh) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works.  

(ii)  A Variation is an instruction given by the Project Manager 

which varies the Works. 

(jj)  The Works are what the Contract requires the Contractor to 

construct, install, and turn over to the Employer, as defined in 

the SCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 

means female or neuter, and the other way around.   Headings 

have no significance.   Words have their normal meaning under 

the language of the Contract unless specifically defined.   The 

Project Manager shall provide instructions clarifying queries 

about these GCC. 

2.2 If sectional completion is specified in the SCC, references in 

the GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Contractor’s Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum 

contracts), and 

(i) Any other document listed in the SCC as forming part of 
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the Contract.  

3. Language and Law 3.1 The language of the Contract and the law governing the Contract 

are stated in the SCC. 

1. Project Manager's 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer.  

2. Delegation 5.1 The  Project  Manager  may  delegate  any  of  his  duties  and 

responsibilities to other people, except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

3. Communications 6.1 Communications between parties that are referred to in 

theConditions shall be effective only when in writing.   A 

notice shall be effective only when it is delivered.  

4. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of 

the Employer in writing.   Subcontracting shall not alter the 

Contractor’s obligations.  

5. Other Contractors 8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities,  utilities,  and  the  Employer 

between the dates given in the Schedule of Other Contractors, 

as referred to in the SCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. 

The Employer may modify the Schedule of Other Contractors, 

and shall notify the Contractor of any such modification 

6. Personnel and Equipment 9.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid to carry out the Works, or 

other personnel and equipment approved by the Project Manager.  

The Project Manager shall approve any proposed replacement of 

key personnel and equipment only if their relevant qualifications 

or characteristics are substantially equal to or better than those 

proposed in the Bid.  

9.2 If the Project Manager asks the Contractor to remove a person 

who is a member of the Contractor’s staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connection with 

the work in the Contract.  

7.  Employer’s and 

Contractor's Risk 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which 

this Contract states are Contractor’s risks.  

11.   Employer’s Risks 

 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

to property  (excluding the Works, Plant, Materials, and 
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Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with  any  legal  right  by  the  Employer  or  by  any 

person employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer’s risk except loss or damage due 

to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the 

Completion Date. 

12.  Contractor’s Risks 

 

12.1 From the Starting Date until the Defects Liability Certificate has 
been issued, the risks of personal injury, death, and loss of or 
damage to property (including, without limitation, the Works, 
Plant, Materials, and Equipment) which are not Employer’s 
risks are Contractor’s risks.  

13.  Insurance 13.1 The Contractor shall provide insurance in the joint names of 

the Employer and the Contractor from the Start Date to the end 

of the Defects Liability Period, in the amounts and deductibles 

stated in the SCC for the following events which are due to the 

Contractor’s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and  

(d)   Personal injury or death.  

 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the proportions of 

Nepalese Rupees required to rectify the loss or damage 

incurred.  

13.3 If  the  Contractor  does  not  provide  any  of  the  policies  and 

certificates required, the Employer may affect the insurance 
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which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4 Alterations to the terms of insurance shall not be made 

without the approval of the Project Manager.  

13.5 Both parties shall comply with any conditions of the insurance 

policies.  

14.  Site Investigation Reports 14.1 The Contractor,  in  preparing  the  Bid,  shall  rely  on  any 

Site Investigation Reports referred to in the SCC, 

supplemented by any information available to the Bidder. 

15. Contractor to Construct 

the Works 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

16.  The Works 

toBeCompletedwithin 

intendedCompletion Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance 

with the Program submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them 

within the intendedCompletion Date. 

17.  Design by contractor 

andApproval by 

theProject Manager 

 

17.1 The contractor shall be responsible for the design of 

permanent works as   specified in SCC. 

17.2 Contractor shall be responsible for design of the Temporary 

Works. The Contractor shall submit Specifications and 

Drawings showing the proposed Temporary Works to the 

Project Manager, for his approval. 

17.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  

of  the temporary or permanent Works, shall be subject to 

prior approval by the Project Manager before their use. 

17.4The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of temporary works.  

18. Safety, Security and 

Protection of the 

Environment 

18.1The  Contractor  shall,  throughout  the  execution,  and  

completionof  the works and remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be 

upon the site and keep the site (so as the same is under his 

control) and  the  works  (so  far  as  the  same  are  not  

completed  or occupied by the Employer) in an orderly state 

appropriate to the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, 

fencing, warning signs and watching, when necessary or 

required by the Project  Manager  or  by  any  duly  

constituted  authority,  for  the protection of the Works of 

for the safety and convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and 

off the  site  and  to  avoid  damage  or  nuisance  to  persons 

  or  to property of the public or others resulting from pollution, 

noise or other  causes  arising  as  a  consequence  of  his  
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methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other 

plant cover as soon as possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed 

off to  designated  stable  tipping  areas  as  directed  by  the  

Project Manager. 

f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  

the processing or preparation of any materials forming part 

of the works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  

any working practice or activity of the Contractor or direct 

that such practices or activities be modified should the 

Project Manager consider,  on  the  advice  of  the  relevant  

Government Departments,  that  the  practices  or  activities  

will  be harmful to wildlife. 

h.  Provide  on  the  Site  such  life  saving  apparatus  as  may  

be appropriate  and  an  adequate  and  easily  accessible  

first  aid outfit  or  such  outfits  as  may  be  required  by  

any  government ordinance,  factory  act,  etc.,  subsequently  

published  and amended from time to time. 

19.  Discoveries 19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the  

Employer. The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager’s instructions 

for dealing with them. 

20.  Possession of the 

Site 

 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated 

in the SCC, the Employer shall be deemed to have delayed the 

start of the relevant activities, and this shall be a Compensation 

Event.  

21.  Access to the Site 21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to 

any place where work in connection with the Contract is 

being carried out or is intended to be carried out. 

22.  Instructions, Inspections 

and Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the 

Site is located. 

22.2 The Contractor shall permit the GoN/DP and/or persons 

appointed by the GoN/DP to inspect the Site and/or the accounts 

and records of the Contractor and its sub-contractors relating 

to the performance of the Contract, and to have such accounts 

and records audited by auditors appointed by the GoN/DP if 

required by the GoN/DP. The Contractor’s attention is drawn to 

Sub-Clause 58.2which provides, inter alia, that acts intended to  

materially impede the exercise of the GoN’s/DP’s inspection and 

audit rights provided for under this Sub-Clause constitute a 
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obstructivepractice subject to contract termination. 

23.  Dispute Settlement 

 

23.1 The Employer and the Contractor shall attempt to 
settleamicably by direct negotiation any disagreement or 
dispute arising between them under or in connection with the 
Contract. 

23.2 Any dispute between the Parties as to matters arising pursuant 

to this Contract which cannot be settled amicably within thirty 

(30) days after receipt by one Party of the other Party’s request 

for such amicable settlement may be referred to the Adjudicator 

or Dispute Resolution Committee (DRC) by either Party as 

specified in the SCC within 15 days after the expiration of 

amicable settlement period. 

24.  Appointment of the 

Adjudicator/ DRC 

Members 

 

24.1The adjudicator shall be as specified in SCC if indentifiedand 

agreed by the Employer and the Contractor during the contract 

agreement. If not identified in the SCC, the adjudicator shall 

have to be agreed and appointed whenever the dispute arises; by 

the consensus of the Employer and the Contractor. If the parties 

cannot reach an agreement on the appointment of the Adjudicator, 

either party may request the Appointing Authority designated in 

the SCC, to appoint the Adjudicator within 15 days of receipt 

of such request.  

24.2 Should the Adjudicator resign or die, or should the Employer 

and the Contractor  agree  that  the  Adjudicator  is  not  

functioning  in accordance  with the provisions  of the 

Contract;  a new Adjudicator shall  be  jointly  appointed  by  

the  Employer  and  the  Contractor.  In case  of  

disagreement  between  the  Employer  and the  Contractor, 

within  30  days,  the  Adjudicator  shall  be  designated  by  

the Appointing Authority at the request of either party, within 

15  days of receipt of such request. 

 24.3 The DRC shall comprise of three members.Each Party shall 

appoint one member each and the third member who shall act 

as the Chairman shall be appointed by the two members 

appointed by the Parties.If either party fails to nominate a 

member of DRC within 30 days, then the appointing authority 

designated in the SCC shall upon the request of either or both of 

the parties and after due consultation with both parties appoints 

this members of the DRC. 

24.4 If a DRC member declines to act or is unable to act as a result 

of death, disability, resignation or termination of 

appointment,  a replacement shall be appointed in the same 

manner as the replaced member was required to have been 

appointed. 

25 Procedures for Disputes 25.1 If a dispute is referred to the Adjudicator or the DRC then the 

adjudicator or the DRC shall give a decision in writing within 

30 days of receipt of a reference of the dispute.  

25.2 Either party may refer a decision of the Adjudicator or DRC to 
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an Arbitrator within 30 days of the Adjudicator’s or DRC’s 

written decision. If either party refers the dispute to arbitration 

within the above 30 days, the Adjudicator’s or the DRC’s 

decision shallbe final and binding.  

25.3The Adjudicator or the DRC Members shall be paid by the hour 

at the rate specified in the SCC, together with reimbursable 

expenses of the types specified in the SCC, and the cost shall be 

divided equally between the Employer and the Contractor, 

whatever decision is reached by the Adjudicator or DRC. 

25.4 In case of arbitration, the arbitration shall be conducted in 

accordance with the arbitration procedures published by the 

Nepal Council of Arbitration (NEPCA) at the place given in the 

SCC.  

B.  Time Control 

26.  Program 26.1 Within the time stated in the SCC, after the date of the 

Letter of Acceptance, the Contractor shall submit to the 

Project Manager for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities 

in the Works. In the case of a lump sum contract, the 

activities in the Program shall be consistent with those in the 

Activity Schedule.  

26.2 An update of the Program shall be a program showing the 

actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities.  

26.3 The Contractor shall submit to the Project Manager for 

approval an updated Program at intervals no longer than the 

period stated in the SCC.    If the Contractor does not 

submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the SCC from the 

next payment certificate and continue to withhold this 

amount until the next payment after the date on which the 

overdue Program has been submitted. In the case of a lump 

sum contract, the Contractor shall Provide an updated Activity 

Schedule within 15 days of being instructed to by the Project 

Manager. 

26.4 The Project Manager’s approval of the Program shall not 

alter the Contractor’s obligations. The Contractor may revise 

the Program and submit it to the Project Manager again 

at anytime. A revised Program shall show the effect of 

Variations andCompensation Events. 

27.  Extension of 

the Intended 

Completion Date 

 

27.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the  

Contractor taking steps to accelerate the remaining work, 
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which would cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how 

much to extend the Intended Completion Date within 21 

days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information at 

least 7 days prior to the intended completion date.  If the 

Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new Intended 

Completion Date.  

28.  Acceleration 28.1 When the Employer wants the Contractor to finish before 

the Intended Completion Date, the Project Manager shall 

obtain priced proposals for achieving the necessary 

acceleration from the Contractor.   If the Employer accepts 

these proposals, the Intended Completion Date shall be 

adjusted accordingly and confirmed by both the Employer 

and the Contractor.  

28.2 If the Contractor’s priced proposals for acceleration are 

accepted by the Employer, they are incorporated in the 

Contract Price and treated as a Variation.  

29.  Delays Orderedby the 

ProjectManager 

29.1 The Project Manager may instruct the Contractor to delay 

the start or progress of any activity within the Works. 

30.  Management Meetings 30.1 Either the Project Manager or the Contractor may require 

the other to attend a management meeting. The business of 

a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

30.2 The Project Manager shall record the business of 

management meetings and provide copies of the record to 

those attending the meeting and to the Employer.   The 

responsibility of the parties  for actions to be taken shall be 

decided by the Project Manager either at the management 

meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

    31.  Early Warning             31.1 The Contractor shall warn the Project Manager at the 

earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the 

work, increase the Contract Price, or delay the execution of 

the Works.  The Project Manager may require the 

Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price 

and Completion Date.   The estimate shall be provided 

by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project 

Manager in making and considering proposals for how 

the effect of such an event or circumstance can be avoided  

or reduced by anyone involved in the work and in carrying out 
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any resulting instruction of the Project Manager. 

C.   Quality Control 

32.  Identifying Defects 

 

 

 

32.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found.   Such 

checking shall not affect the Contractor’s responsibilities. 

The Project Manager may instruct the Contractor to search 

for a Defect and to uncover and test any work that the 

Project Manager considers may have a Defect.  

33.  Tests 33.1 If the Project Manager instructs the Contractor to carry out 

a test not specified in the Specification to check whether any 

work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples.   If there is 

no Defect, the test shall be a Compensation Event. 

34.  Correction of Defects 34.1 The Project Manager shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, 

which begins at Completion, and is defined in the SCC. The 

Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor 

shall correct the notified Defect within the length of time 

specified by the Project Manager’s notice. 

35.  Uncorrected Defects 35.1 If the Contractor has not corrected a Defect within the 

time specified in the Project Manager’s notice, the Project 

Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

D.   Cost Control 

36.  Contract Price 36.1 In the case of a Unit Rate contract, the Bill of 

Quantities shall contain priced items for the Works to be 

performed by the Contractor. The Bill of Quantities is 

used to calculate the Contract Price.   The Contractor will be 

paid for the quantity of the work accomplished at the rate in 

the Bill of Quantities for each item. 

36.2 In the case of a lump sum contract, the Activity Schedule 

shall contain the priced activities for the Works to be 

performed by the Contractor. The Activity Schedule is used 

to monitor and control the performance of activities on 

which basis the Contractor will be paid. If payment for 

Materials on Site shall be made separately, the Contractor 

shall show delivery of Materials to the Site separately on 

the Activity Schedule. 

37. Changes in the Contract 

Price 

37.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item 

by more than 25 percent, provided the change exceeds 
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2percent of the Initial Contract Price, the Project 

Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes 

in quantities if thereby the Initial Contract Price is 

exceeded by more than 10 percent, except with the prior 

approvalof the Employer. 

(c) If requested by the Project Manager, the Contractor shall  

provide the Project Manager with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

37.2 In the case of a lump sum contract, the Activity Schedule 

shall be amended by the Contractor to accommodate changes 

of Program or method of working made at the Contractor’s 

own discretion. Prices in the Activity Schedule shall not be 

altered when the Contractor makes such changes to the 

Activity Schedule. 

38.  Variations 38.1 All Variations shall be included in updated Programs, 

and, in the case of a lump sum contract, also in the Activity 

Schedule, produced by the Contractor. 

 

38.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested 

to do so by the Project Manager. The Project Manager 

shall assess the quotation, which shall be given within 

seven (7) days of the request or within any longer 

period stated by the Project Manager and before the 

Variation is ordered. 

38.3 If the Contractor’s quotation is unreasonable, the Project  

Manager may order the Variation and make a change to 

the Contract Price, which shall be based on the Project 

Manager’s own forecast of the effects of the Variation on 

the Contractor’s costs. 

38.4 If the Project Manager decides that the urgency of varying 

the work would prevent a quotation being given and 

considered without delaying the work, no quotation shall 

be given and the Variation shall be treated as a 

Compensation Event. 

38.5 The Contractor shall not be entitled to additional payment 

for costs that could have been avoided by giving early 

warning. 

38.6 In the case of an Unit Rate contract, if the work in the 

Variation corresponds to an item description in the Bill of 

Quantities and if, in the opinion of the Project Manager, 

the quantity of work above the limit stated in GCC 37.1 or 

the timing of its execution do not cause the cost per unit of 

quantity to change, the rate in the Bill of Quantities shall be 

used to calculate the value of the Variation.  If the cost per 

unit of quantity changes, or if thenature or timing of the work 

in the Variation does not correspond with  

items in the Bill of Quantities, the quotation by the 
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Contractor shall be in the form of new rates for the relevant items 

of work. 

39. Cash Flow Forecasts 39.1 When the Program, or, in the case of a lump sum contract, 

the Activity Schedule, is updated, the Contractor shall 

provide the Project Manager with an updated cash flow 

forecast.    

40. Payment Certificates 40.1 The Contractor shall submit to the Project Manager 

monthly statements of the estimated value of the work 

executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the 

Contractorwithin 30 days of submission by contractor.  

40.3 The value of work executed shall be determined by the 

Project Manager. 

40.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of 

the quantities of work in the Bill of Quantities that 

have been completed; or  

(b) In the case of a lump sum contract, the value of 

work executed shall comprise the value of completed 

activities in the Activity Schedule.  

40.5 The value of work executed shall include the valuation of 

Variations and Compensation Events.  

40.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

41.  Payments 41.1 Payments shall be adjusted for deductions for advance 

payments and retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager 

within 30 days of the date of each certificate.   If the 

Employer makes a late payment, the Contractor shall be 

paid interest as indicated in the SCC on the late payment in 

the next payment.  Interest shall be calculated from the date 

by which the payment should have been made up to the date 

when the late payment is made.  

41.2 If an amount certified is increased in a later certificate 

or as a result of an award by the Adjudicator or an 

Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause.   Interest shall be 

calculated from the date upon which the increased amount 

would have been certified in the absence of dispute.  

41.3 Items of the Works for which no rate or price has been 

entered in BOQ shall not be paid for by the Employer and 
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shall be deemed covered by other rates and prices in the Contract.  

42.  Compensation Events 42.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site 

by the Site Possession Date pursuant to GCC 20.1.  

(b)The Employer modifies the Schedule of Other 

Contractors in a way that affects the work of the 

Contractor under the Contract.  

(c) The Project Manager orders a delay or does not 

issue Drawings, Specifications, or instructions 

required for execution of the Works on time.  

(d)  The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon work, which is then 

found to have no Defects. 

(e) The Project Manager unreasonably does not approve 

a subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance 

of the Letter of Acceptance from the information 

issued to bidders (including the Site Investigation 

Reports), from information available publicly and from 

a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing 

with an unforeseen condition, caused by the Employer, 

or additional work required for safety or other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  

the Employer  does  not  work  within  the  dates  and  

other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the 

Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

(l) Force majeure events as determined by the Project 

Manager. 

42.2 If a Compensation Event would cause additional cost or 

would prevent the work being completed before the 

Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be 

extended.   The Project Manager shall decide whether and 

by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date 

shall be extended. 
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42.3 As soon as information demonstrating effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own 

forecast.   The Project Manager shall assume that the 

Contractor shall react competently and promptly to the 

event. 

42.4 The  Contractor  shall  not  be  entitled  to  compensation  

to the  extent  that  the  Employer’s  interests  are  

adversely affected by the Contractor’s not 

having given early warning or not having cooperated with 

the Project Manager. 

43.  Tax 43.1 The Project Manager shall adjust the Contract Price if 

taxes, duties, and other levies are changed between the 

date 30 days before the submission of bids for the Contract 

and the date of the last Completion certificate.  The 

adjustment shall be the change in the amount of tax 

payable by the Contractor, provided such changes are not 

already reflected in the Contract Price or are a result of 

GCC 45. 

44.  Currency 44.1 The currency of Contracts shall be Nepalese Rupees. 

45.  Price Adjustment 

 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs 
only if provided for in the SCC.  If so provided, the amounts 
certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts 
due. 

45.2 Adjustment Formulate1:  "The adjustment to the Interim 

Payment Certificates in respect of changes in cost and 

legislation shall be determined from separate formulae for 

each of the types of construction work to be performed and 

Plant to be supplied. The formulae will be of the following 

general type: 

 

𝑝𝑛 = 𝐴 + 𝑏
𝐿𝑛

𝐿𝑜
+  𝑐

𝑀𝑛

𝑀𝑜
+  𝑑

𝐸𝑛

𝐸𝑜
+  𝑒𝑡𝑐. 

Where: 

pn is a price adjustment factor to be applied to the 

amount for the payment of the work carried out in the 

subject month, determined in accordance with Sub-Clause 

41; 

                                                           
1 For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, depending on 

the nature and source of the inputs 
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A is a constant, specified in the Bidding Forms- Table of 

Price Adjustment  data,  representing  the  nonadjustable  

portion  in contractual payments;2 

b, c, d, etc., coefficients representing the estimated 

proportion of each cost element (labor, materials, 

equipment usage, etc.) in the Works or sections thereof, 

net of Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference 

prices of the cost elements for month “n,” determined 

pursuant to Sub-Clause 45.4, applicable to each cost 

element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference 

prices corresponding to the above cost elements at the date 

specified in Sub-Clause 45.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

45.3 Sources of Indices and Weightings: The sources of 
indices shall be those listed in the Bidding Forms- 
TableofPrice Adjustment data, as approved by the Project 
Managerand stated in SCC. Indices shall be appropriate 
for their purpose and shall relate to the Contractor’s 
proposed source of supply of inputs on the basis of which 
his Contract shall have been computed.  As the proposed 
basis for price adjustment, the Contractor shall have 
submitted with his bid the tabulation of Weightings and 
Source of Indices in the Bidding Forms, which shall be 
subject to approval by the Project Manager. 

45.4 Base, Current and Provisional Indices: The base cost 
indices or prices shall be those prevailing on the day 30 days 
prior to the latest date for submission of bids. Current 
indices or prices shall be those prevailing on the day 30 days 
prior to the last day of the period to which a particular Interim 
Payment Certificate is related. If at any time the current 
indices are not available, provisional indices as 
determined by the Project Manager will be used, subject 
to subsequent correction of the amounts paid to the 
Contractor when the current indices become available. 

45.5Weightings: The weightings for each of the factors of 

cost given in the Bidding Forms shall be adjusted if, in the 

opinion of the Project Manager, they have been rendered 

unreasonable, unbalanced or inapplicable as a result of 

varied or additional work already executed or instructed 

under Clause 38 or for any other reason.  

45.6Subsequent Legislation: If, after the date 30 days prior to 

the latest date for submission of bids for the Contract, there 

occur changes to any National Statute, Ordinance, Decree, or 

other Law or any regulation or by-law of any local or other 

duly constituted authority, or the introduction of any such 

Statute, Ordinance, Decree, Law, regulation or by-law 

which causes additional or reduced cost to the Contractor, 

other than under the preceding sub-clauses of this clause, in 

the execution of the Contract, such additional or reduced 

                                                           
2 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject 

to fluctuation in cost   or to compensate for the unreliability of some indices. A should normally be 0.15. The 

sum of A, b, c, d, etc., should be one. 
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cost shall, after due consultation with the Employer and the 

Contractor, be determined by the Project Manager and shall 

be added to or deducted from the Contract Price  and  the  

Project  Manager  shall  notify  the  Contractor accordingly, 

with a copy to the Employer. Notwithstanding the 

foregoing, such additional or reduced cost shall not be 

separately paid or credited if the same shall already have 

taken into account in the indexing of any inputs to the Price 

Adjustment Formulae in accordance with the provisions of 

Sub-Clauses 45.2 

 

45.7 Where, price adjustment provision is not applicable pursuant 

to Sub-clause 45.1 then the Contract is subject to price 

adjustment only for construction material in accordance 

with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an 

unexpected manner in excess of ten (10%) percent in 

comparison to the base price construction material 

stated in Section –IV, Bidding Forms-Table of Price 

Adjustment Data, then the price adjustment for the 

increase or decrease of price of the construction material 

beyond 10% shall be made by applying the following 

formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source 

of indices shall be those listed in the Bidding forms) 

“R0” is the base price of the construction material  

 

“Q” is quantity of the construction material consumed in 

construction during the period of price adjustment 

consideration 

If the Base price and source is to be proposed by the Bidder as 

per the provision made in Section –IV, Bidding Forms-

Table of Price Adjustment Data then the Base price and 

source filled by Bidder for the construction material 

stated in the Bidding Form shall be subject to the 

approval of the Project manager and shall be as stated in 

SCC.. 

45.8  The Price Adjustment amount shall be limited to a maximum 

of the initial Contract Amountas specified in the SCC. 

45.10 The Price Adjustment provision shall not be applicable 
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for delayed period if the contract is not completed in 

time due to the delay caused by the contractor or the 

contract is a Lump sum Contract or a Fixed Budget 

Contract. 

46.  Retention 46.1 TheEmployer  shall  retain  from  each  payment  due  to  

the Contractor the proportion stated in the SCC until 

Completion of the whole of the Works. 

46.2 Upon the issue of a Defects Liability Certificate by the 

Project Manager, in accordance with GCC 55.1, half the 

total amount retained shall be repaid to the Contractor 

and half when the Contractor has submitted the Tax 

evidence  document issued  by  the  concerned  Internal  

Revenue  Office  that  the  contractor has submitted his 

Income Returns . On completion of the whole works,the 

Contractor may substitute retention money with an “on 

demand” bank guarantee. 

47.  Liquidated Damages 47.1 The Contractor shall pay liquidated damages to the Employer 

at the rate per day stated in the SCC for each day that the 

Completion Date is later than the Intended Completion Date.  

The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.   The Employer may deduct 

liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

47.2 If the Intended Completion Date is extended after 

liquidated damages have been paid, the Project Manager 

shall correct any overpayment of liquidated damages by the 

Contractor byadjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of 

repayment, at the rates specified in GCC.41 

48.  Bonus 48.1 The Contractor shall be paid a Bonus calculated at the 

rate per  calendar  day  stated  in  the  SCC  for  each  day  

(less  any days for which the Contractor is paid for 

acceleration) that the Completion is earlier than the 

Intended Completion Date. The Project Manager shall 

certify that the Works are complete, although they may not 

be due to be complete. 

49.  Advance Payment 

 

49.1 The Employer shall make advance payment to the 

Contractor of the amounts stated in the SCC by the 

date stated in the SCC, against provision by the 

Contractor of an unconditional bank guarantee from 'A' 

class commercial Bank in a form and by a bank acceptable 

to the Employer in amounts equal to the advance payment.   
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The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the 

Contractor.   Interest shall not be charged on the advance 

payment. 

 

49.2 The Contractor is to use the advance payment only to pay 

for Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract.   The 

Contractor shalldemonstrate that advance payment has been 

used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

49.3 The advance payment shall be repaid by deducting 

proportionate amounts, as stated in SCC,from payments 

otherwise due Contractor, following the schedule of 

completed percentages of the Works on a payment basis.   

No account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages. 

50.  Securities 50.1 The Performance Security shall be provided to the 

Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount specified 

in the SCC, by a‘A’ class commercial bank acceptable 

to the Employer, and denominated in Nepalese Rupees. 

The Performance Security shall be valid until a date 30 

days from the date of issue of the Defect Liability 

Certificate in the case of a bank guarantee. 

50.2 The performance security issued by any foreign Bank 

outside Nepal must be counter guaranteed by an "A" 

class commercial Bank in Nepal. 

51.  Day works 51.1 If applicable, the Day works rates in the Contractor’s Bid 

shall be used for small additional amounts of work only 

when the Project Manager has given written instructions 

in advance for additional work to be paid for in that way. 

51.2 All work to be paid for as Day works shall be recorded by 

theContractor on forms approved by the Project 

Manager. Each completed form shall be verified and 

signed bythe Project Manager within two days of the work 

being done. 

51.3 The Contractor shall be paid for Day works subject to 

obtaining signed Day works forms. 

52.  Cost of Repairs 52.1 Loss or damage to the Works or Materials to be 

incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied  by  

the  Contractor  at the Contractor’s cost if the loss or 

damage arises from the Contractor’s acts or omissions. 
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E.   Finishing the Contract 

53.  Completion 53.1 The Contractor shall request the Project Manager to 

issue a certificate of Completion of the Works, and the 

Project Manager shall do so upon deciding that the work is 

completed. 

54.  Taking Over 54.1 The Employer shall take over the Site and the Works 

within seven days of the Project Manager’s issuing a 

certificate of Completion. 

55.  Final Account 55.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment 

that is due to the Contractor within 60 days of receiving the 

Contractor’s account if it is correct and complete.   If it is 

not, the Project Manager shall issue within 60  days  a  

schedule  that  states  the  scope  of  the  corrections or 

additions that are necessary.    If the Final Account is 

still unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to 

theContractor and issue a payment certificate. 

56.  Operating and Maintenance 

Manuals 

56.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by 

the dates stated in the SCC.  

56.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the SCC pursuant to GCC 

56.1,ortheydonot receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in 

the SCC from payments due to the Contractor. 

57.  Termination 57.1 The Employer or the Contractor may terminate the 

Contract if the other party causes a fundamental breach of 

the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall 

not be limited to, the following : 

(a) the Contractor stops work for 30 days when no stoppage 

of work is shown on the current Program and the 

stoppage has not been authorized by the Project Manager; 

(b) the Project Manager instructs the Contractor to delay 

the progress of the Works, and the instruction is not 

withdrawn within 30 days; 

(c) theEmployer  or  the  Contractor  is  made  bankrupt  or 

goes into liquidation other than for a reconstruction 

or amalgamation. 

(d) a payment certified by the Project Manager is not paid 

by the Employer to the Contractor within 90 days of the 

date of the Project Manager’s certificate;  
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(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period 

of time determined by the Project Manager;  

(f) the  Contractor  does  not  maintain  a  Security,  which  is 

required; and  

(g) the Contractor has delayed the completion of the Works by 

the number of days for which the maximum amount of  

liquidated damages can be paid, as defined in the SCC.  

(h) If the Contractor, in the judgment of the Employer has 

engaged in corrupt or fraudulent practices in competing 

for or in executing the Contract, pursuant to GCC 58.1.  

57.3 When either party to the Contract gives notice of a breach 

of Contract to the Project Manager for a cause other than 

those listed under GCC 57.2 above, the Project Manager 

shall decide whether the breach is fundamental or not.  

57.4 Notwithstanding the above, the Employer may terminate 

the Contract for convenience.  

57.5 If the Contract is terminated, the Contractor shall stop 

work immediately, make the Site safe and secure, and leave 

theSite as soon as reasonably possible. 

58.  Fraud and Corruption 58.1 If the Employer determines that the Contractor has engaged 

in corrupt, fraudulent, collusive, coercive or obstructive 

practices, in competing for or in executing the Contract, then 

the Employer may, after giving 15 days notice to the 

Contractor, terminate the Contractor's employment under the 

Contract and expel him from the Site. 

58.2 Should any employee of the Contractor be determined to 

haveengaged in corrupt, fraudulent, collusive, coercive, or 

obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with Clause 9. 

For the purposes of this Sub-Clause; 

(i)  “corruptpractice”  is  the  offering,  giving,  receiving  or 

soliciting, directly or indirectly, of anything of value 

to influence improperly the actions of another party. 

(ii) “fraudulent practice”5 is any act or omission, 

including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to 

obtain a financial or other benefit or to avoid an 

obligation; 

(iii)  “collusive practice”6 is an arrangement between two 

or more parties designed to achieve an improper 

purpose,including to influence improperly the 

 actionsof another party; 

(iv)  “coercive practice”7 is impairing or harming, or 

threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence 
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improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately   destroying,   falsifying,   altering   

orconcealing of evidence material to the 

investigationor making false statements to 

investigators in order tomaterially impede a 

investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice;  

and/or  threatening,  harassing  or  intimidating  

any party to prevent it from disclosing its 

knowledge ofmatters relevant to the 

investigation or from pursuing the investigation; 

or 

(bb) acts intended to materially impede the exercise 

ofthe GON’s/DP’s inspection and audit rights 

provided for under Sub-Clause 22.2. 

59.  Black Listing 59.1 Without prejudice to any other rights of the Employer under 

this Contract, GoN, Public Procurement Monitoring Office 

(PPMO), on the recommendation of procuring entity, may 

blacklist a Bidder for its conduct for a period ofone (1) to 

three (3) years on the following grounds and seriousness of 

the act committed by the bidder. 

(a) if it is established  that  the  Contractor  has  committed  

substantial defect in implementation of the contract or 

has not substantially fulfilled its obligations under the 

contract or the completed work is not of the specified 

quality as per the contract. 

60.  Payment upon Termination 60.1 If the Contract is terminated because of a fundamental 

breach of Contract by the Contractor, the Project Manager 

shall issue a certificate for the value of the work done and 

Materials ordered less advance payments received up to 

the date of the issue of the certificate and less the 

percentage to apply to the value of the work not 

completed, as indicated in the SCC. AdditionalLiquidated 

Damages shall not apply.   If the total amount due to the 

Employer exceeds any payment due to the Contractor,the 

difference shall be a debt payable to the Employer. 

60.2 If the Contract is terminated for the Employer’s convenience 

or because of a fundamental breach of Contract by the 

Employer, the Project Manager shall issue a certificate for 

 

5  a “party” refers to a public official; the terms   “benefit” and “obligation” relate to the procurement process or 

contract execution; and the “act or omission” is intended to influence the procurement process or contract 

execution.  

6 “parties” refers to participants in the procurement process (including public officials) attempting to establish 

bid prices at artificial, non competitive levels. 

7 a “party” refers to a participant in the procurement process or contract execution. 
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 the value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and 

less advance payments received up to the date of the 

certificate. 

61.  Property 61.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the 

Employer if the Contract is terminated because of the 

Contractor’s default. 

62.  Release from Performance 62.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a 

commitment was made. 

63. Suspension of DP 

Loan/Credit/Grant             

63.1 In the event that the Donor Agency suspends the loan/ 

credit/grant to the Employer from which part of the payments 

to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  

such suspension  within  7  days  of  having  received  the  

Donor Agency's suspension notice; and 

b. if the Contractor has not received sums due him within the  

30 days  for  payment  provided  for  in  Sub-Clause  41.1,  

the Contractor may immediately issue a 15-day 

termination notice. 

64.  Project Manager’s Duties 

and Authorities 
64.1 The Project Manager’s duties and authorities are restricted 

to the extent as stated in the SCC. 

65.  Quarries and  Spoil Dumps 65.1  Any  quarry  operated  as  part  of  this  Contract  shall  be  

maintained  and left in a stable condition without steep slopes 

and be either refilled or drained and  be  landscaped  by  

appropriate  planting.  Rock or gravel taken from a river shall 

be removed over some distance so as to limit the depth of 

material removed at any one location, not disrupt the river 

flow or damage or underminethe river banks. The  Contractor  

shall  not  deposit  excavated  material  on  land    in 

Government  or  private  ownership  except  as  directed  by  

the  Project Manager  in  writing  or  by  permission  in  

writing  of  the  authority responsible for such land in 

Government ownership, or of the owner or responsible 

representative  of  the  owner  of  such  land  in  private 

ownership, and only then  in those places and under such 

conditions as the authority, owner or responsible 

representative may prescribe. 

66.  Local Taxation 66.1  The prices tendered by the Contractor shall include all taxes 



Procurement of Works| 165 

that may be levied in  accordance to the laws and regulations  

in being in Nepal on the date 30 days prior   to the closing 

date for submissions of Bids on the  Contractor’s  equipment,  

plant   and  materials  acquired  for  the purpose  of  the  

Contract  and  on  the  services   performed  under  the 

Contract. Nothing in the Contract shall relieve the Contractor 

from his responsibility  to  pay  any  tax  that  may  be  levied  

in  Nepal on  profits  made by him in respect of the Contract. 

67.  Value Added Tax 67.1  The  Contract  is  not  exempted  from  value  added  tax.   An 

amount specified in the schedule of taxes shall be paid by the 

Contractor in the concerned VAT office within time frame 

specified in VAT regulation. 

68.  Income Taxes on Staff 68.1  The  Contractor’s  staff,  personnel  and  labor  will  be  liable  

to  pay personal income taxes in Nepal in respect of their 

salaries and wages, as are chargeable under the laws and 

regulations for the time being in force, and the Contractor 

shall perform such duties in regard to such deductions as 

may be imposed on him by such laws and regulations. 

 68.2  The issue of the Final Account Certificate pursuant to clause  

55  shall  be  made only  upon  submittal  by  the  Contractor  

of  a  certificate  of income tax clearance from  the 

Government of Nepal. 

69.  Duties, Taxes and Royalties 69.1  Any element of royalty, duty or tax in the price of any goods 

including fuel  oil,  and lubricating  oil,  cement,  timber,  

iron  and  iron  goods  locally procured  by  the Contractor 

for  the  works  shall  be  included  in  the Contract  rates  and  

prices and  no  reimbursement  or  payment  in  that respect 

shall be made to the  Contractor. 

69.2  The Contractor shall familiarize himself with GON the rules 

and regulations  with  regard  to  customs,  duties,  taxes,  

clearing  of  goods  and  equipment,  immigration and the 

like, and it will be necessary for him to follow the required  

procedures regardless of the assistance as may be provided 

by the Employer wherever possible. 

69.3  The Contractor shall pay and shall not be entitled to the 

reimbursement of  cost  of  extracting  construction  materials  

such  as  sand,  stone/boulder, gravel, etc. from  the river 

beds or quarries. Such prices will  be  levied  by  the  local  

District Development  Committee  (DDC)  as may  be  in  

force  at  the  time.  The Contractor, sub-contractor(s) 

employed directly by him and for whom he is responsible, 

will not be exempted from payment of royalties, taxes or 

other kinds of surcharges on these construction materials so 

extracted and paid for to the DDC. 

70.  Member of Government, etc, 

not Personally Liable 

70.1  No member or officer of  GoN or the Employer or the Project 

Manager or  any  of their  respective  employees  shall  be  in  

any  way  personally bound  or  liable  for  the  act  or  

obligations  of  the  Employer  under  the Contract or 

answerable for any default or omission in the observance or  
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performance  of  any  of  act,  matter or  thing  which  are  

herein contained.   

71.  Approval of Use of 

Explosives 

71.1  No explosives of any kind shall be used by the Contractor 

without the prior  consent  of  the  Employer  in  writing  and  

the  Contractor  shall provide,  store  and  handle  these  and  

all  other  items  of  every  kind whatsoever required for 

blasting operations, all at his own expense in a manner 

approved in writing by the Employer. 

72.  Compliance with 

Regulations for Explosives 

72.1 The  Contractor  shall  comply  with  all  relevant  ordinances,  

instructions and regulations  which  the  Government,  or  

other  person  or  persons having  due  authority,  may  issue  

from  time  to  time  regarding  the handling, transportation, 

storage and use of explosives.              

73.  Permission for Blasting 73.1  The  Contractor  shall  at  all  times  maintain  full  liaison  

with  and  inform well  in   advance, and  obtain  such  

permission  as  is  required  from  all Government authorities,  

public  bodies and private parties whatsoever concerned or 

affected, or likely to be concerned or affected by blasting 

operation. 

74.  Records of  Explosives 74.1  Before the beginning of the Defects Liability Period, the 

Contractor shall account  to the  satisfaction  of  the  Project  

Manager  for  all  explosives brought  on  to  the Site  during  

the  execution  of  the  Contract  and  the Contractor  shall  

remove  all unused  explosives  from  the  Site  on 

completion of works when ordered by the Project Manager. 

75.  Traffic Diversion 

75.1 The Contractor shall include the necessary safety procedures 

regarding and pedestrian traffic diversion that is needed in 

execution of the works.  The Contractor shall include in his 

costing of works, any temporary works or diversion that are 

needed during the construction period. All traffic diversion 

should be designed for the safety of both the motoring public 

and the men at work. It shall ensure the uninterrupted flow  

of  traffic  and  minimum  inconvenience  to the  public  

during  the period  concerned.  As such, adequate warning 

signs, flagmen and other relevant safety precautionary 

measures shall be provided to warn motorists and pedestrians 

well ahead of the intended diversion as directed by the 

Project Manager. All traffic devices used shall be designed in 

accordance with the instruction of Project Manager. 
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SECTION - VIII 

Special Conditions of Contract 
 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC  
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Special Conditions of Contract 
 

A.   General 

GCC 1.1 (q) 
The Employer is  Ministry of Population and Environment, Department of 

Hydrology and Meteorology  Nagpokhari,  Naxal  Kathmandu ,Nepal 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be    17/08/2018 [insert 

 

GCCs 1.1 

(aa) & 4.1 

The Project Manager is ...  

The Project Manager and Engineer are synonyms. 

GCC 1.1 (cc) The Site is located at Kirtipur, Kathmanduand is defined in drawings . 

GCC 1.1 (ff) The Start Date shall be ..:- 17/02/2018 

GCC 1.1 (jj) The Works consist of construction of building of Upper air radiosonde kirtipur 

fencing work approach road etc at Kirtipur ,Kathmandu   

GCC 2.2 Sectional Completions are: Not applicable. 

GCC 2.3(i) The following documents also form part of the Contract:  Environment and Social 

Management Plan (ESMP) for Upper Air Radio-Sonde 

GCC 3.1 The language of the contract is ENGLISH 

The law that applies to the Contract is the law of NEPAL 

GCC 8.1 Schedule of other contractors: Radio-Sonde Installation  Contractor 

GCC 13.1 
The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and 

Materials is:110%of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and 

Materials is: NRs 50000 

3. The minimum cover for loss or damage to Equipment is : NA 

4. The maximum deductible for insurance of Equipment is: NA 

5. The minimum for insurance of other property is:NRs500,000with unlimited 

number of occurrences 

6. The maximum deductible for insurance of other property is:None 

 

7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of 

Nepal and 

ii. for other people is  :NRs 5,00,000.00 per persons for 10 personswith an 

unlimited number of occurrences 
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GCC 14.1 Site Investigation Reports are: None 

GCC 17.1 The following shall be designed by the Contractor: None 

 

GCC 20.1 The Site Possession Date(s) shall be: (Full site within seven days after contract signing) 

 

GCC 23.2 Adjudicator 

 

GCC 24.1 The adjudicator shall be: None 

Appointing Authority for the Adjudicator: NEPCA. 

GCC 24.3 Appointing Authority for the DRC members: Not applicable  

GCC 25.3 The Adjudicator/DRC Member shall be paid by the hour at the rate of: 

?????[listdetails]. Fees  and  types  of  reimbursable  expenses  to  be paid  to  the  

Adjudicator  or  the  DRC  members : ???????[list details] 

GCC 25.4 The place of arbitration shall be: Kathmandu, Nepal 

B. Time Control 

GCC 26.1 The  Contractor  shall  submit  for  approval  a  Program  for  the Works  within 

Seven (7)days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is every month or 30 days. 

The amount to be withheld for late submission of an updated Program is NPR 50,000 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 365 days 

D. Cost Control 

GCC 41.1 5  percent per annum 

GCC 45.1 The Contract is not subject to price adjustment, and the following information 

regarding coefficients does not apply.  

 

GCC 45.7 Not Applicable  

 

GCC 45.8 Not Applicable  

 

GCC 46.1 The proportion of payments retained is: 5 (Five) Percent  
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GCC 47.1 The liquidated damages for the whole of the Works are 0.05PERCENT of the final 

Contract Price per day. The maximum amount of liquidated damages for the whole 

of the Works is 10 PERCENT of the final Contract Price. 

GCC 48.1 Not Applicable.  

 

GCC 49.1 The Advance Payments shall be: 15% (Fifteen) and shall be paid to the Contractor 

against the Bank guarantee acceptable to DHM after signing of contact. 

 

GCC 49.3 Deductions from Payment Certificates will commence in the first certificate in which 

the value of works executed exceeds 30% of the Contract Price. Deduction will be at 

the rate of 30%  of the respective Monthly Interim Payment Certificate until such time 

as the advance payment  has  been  repaid;  provided  that  the  advance  payment  shall  

be completely repaid prior to the end of 80 % of the approved contract period. 

GCC 50.1 The Performance Security amount is 5(Five) % 

Where applicable, “To include an additional amount of  maximum 8% (or figure 

decided ) of the Contract price, if the Employer decides to increase the 

Performance Security amount”] 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is 15 days after 

completion of works. 

 The date by which “as built” drawings are required is 15 days after completion of 

works 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 

Operating and maintenance manuals is NPR 200,000.00(Two Hundred Thousands 

only)  

GCC 57.2 (g) The maximum number of days is: 200 

GCC 61.1 The percentage to apply to the value of the work not completed, representing the 

Employer’s additional cost for completing the Works, is  35 % 

GCC 64 The Project Manager has to obtain the specific approval of the Employer for taking 

any of the following actions : 

a. Approving subcontracting of any part of the works under General Conditions 

of Contract Clause 7; 

b.    Certifying additional costs determined under General Conditions of Contract  

 Clause 42;  

c.  Determining start date under General Conditions of Contract Clause 1;  

d.    Determining the extension of the intended Completion Date under General  
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 Conditions of Contract Clause 27;  

e.  Issuing a Variation under General Conditions of Contract Clause 1 and 38, 

except in an emergency situation, as reasonably determined by the Project 

Manager; emergency  situation  may  be  defined  as  the  situation  when  

protective measures must be taken for the safety of life or of the works or of 

adjoining property.  

f.  Adjustment of rates under General Conditions of Contract Clause 37;  
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Annex-1 

Table of Price Adjustment Data (Not Applicable) 
[SCC 45.1] 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of 

Table of Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the 

Employer in case of the alternative provision of Bidder proposed value and weighting 

coefficient. 

Table of Price Adjustment Data(Not Applicable) 
[SCC 45.7] 

 

Code Construction 

Material* 

Unit Base Price (NRs/Unit)  **         

(Ex-factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned   

in the table shall be taken into consideration. 

Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in 

Bidding Forms (Section-IV) after verification by the Employer in case of the alternative 

provision of Bidder proposed source and base price. 
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SECTION - IX 

Contract Forms 
 
 

 
This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 
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Letter of Intent 

[on letterhead paper of the Employer] 
 
 
 

Date: ... ………………… 

 

 

 

To: ... ..................................................................... ...name and address of the Contractor ............................ 

 

Subject: ... ......................................................... .. Issuance of letter of intent to award the contract ............ 

 

 

This is to notify you that, it is our intention to award the contract ... ............................................... .[insert 

date] ............................for execution of the ... .................................................................................... . [insert 

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid 

price ............................................ [insert amount in figures and words in Nepalese Rupees] as corrected 

and modified in accordance with the Instructions to Bidders is hereby selected as substantially responsive 

lowest evaluated bid.  

 

 

 

 

Authorized Signature: ……………………………… 

 

 

Name:   ... ……………………………………………. 

 

 

Title: ………………………………………………. 

 

 

CC:  

[Insert name and address of all other Bidders, who submitted the bid]  

 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the  

Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to  

the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and  

sent to the successful Bidder only after evaluation   and selection of substantially responsible lowest evaluated  

bid.]  
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Letter of Acceptance 
[on letterhead paper of the Employer] 

 
 
 
 

Date: ……………………..  

 

 

 

 

To: ........................................................................... ...name and address of the Contractor ……………... 

 

Subject: ................................................................. .Notification of Award 

 

 

This is to notify that your Bid dated ................................date …………………………..for execution of 

the……………………..name of the contract and identification number, as given in the Contract 

Data/SCC ……………………... for the Contract price of Nepalese Rupees [insert amount in figures 

and words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby 

accepted in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days 

with Performance Security as specified in the SCC consisting of a Bank Guarantee in the format 

included in Section IX (Contract Forms) of this Bidding Document. 

The Employer shall forfeit the bid security, in case you fail to furnish the Performance Security and to 

sign the contract within specified period.  

 

 

 

 

Authorized Signature: …………………………………... 

 

 

Name and Title of Signatory: …………………………… 
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Contract Agreement 

THIS AGREEMENT made the ....................................day of ………………………….. 

between…………………………. name of the Employer ……………………………….. (hereinafter  

“the Employer”), of the one part, and  ……………………………name of the Contractor  

………………………………(hereinafter “the Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as  ……………………….... name of the 

Contract ..............................should be executed by the Contractor, and has accepted a Bid by the 

Contractor for the execution and completion of these Works and the remedying of any defects in the 

sum of NRs …..........…..[insert amount of contract price in words and figures including taxes] 

(hereinafter “the Contract Price”).  

The Employer and the Contractor agree as follows:  

1.  In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. 

(a)   the Letter of Acceptance;  

(b)   the Letter of Bid;  

(c)   the Addenda Nos ................................... insert addenda numbers if any …………………  

(d)   the Special Conditions of Contract;  

(e)   the General Conditions of Contract;  

(f)   Bills of Quantities (BOQ);  

(g)   the Specification;  

(h)   the Drawings;  

(i)    the Activity Schedules; and 

(j)   Table of Price Adjustment Data 

(k) ................................................... ..[Specify if there are any other document ] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works  and the remedying of defects therein, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of Nepal on the day, month and year indicated above.  
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Signed by …………………………. 

for and on behalf the Contractor in the presence 

of 

 

Witness, Name Signature, Address, Date

Signed by………………………….. 

for and on behalf of the Employer in the 

presence of  

 

 

Witness, Name, Signature, Address, Date 
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Performance Security 
( On letterhead paper of the 'A' class commercial Bank) 

 
 

............................ Bank’s Name, and Address of Issuing Branch or Office .................................... 

 

Beneficiary: ..............................................   Name and Address of Employer …………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 

 

We have been informed that ... ... [insert name of the Contractor]  (hereinafter called "the Contractor") 

has been notified by you to sign the Contract No. .. .. [insert reference number of the Contract] for the 

execution of ... .. [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

 

At the request of the Contractor, we ... ............................................. . [insert name of the Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ............... [insert 

name of the currency and amount in figures*] (... ........................ .. insert amount in words) such sum being 

payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your 

needing to prove or to show grounds for your demand or the sum specified therein.  

 

This guarantee shall expire, no later than the ... ............................................ . Day of ... ............ . **, and 

any demand for payment under it must be received by us at this office on or before that date.  

 

 

 

………………………………………… 

Seal of Bank and Signature(s) 

 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the 

final document.  

 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the 

Contract in Nepalese Rupees. 

 

      **     Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should  

 note that in the event of an extension of the time for completion of the Contract, the Employer would  

 need to request an extension of this guarantee from the Guarantor.   Such request must be in writing and  

 must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the  

 Employer might consider adding the following text to the form, at the end of the penultimate paragraph:  

 “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months],  

 in response to the Employer’s written request for such extension, such request to be presented to the  

 Guarantor before the expiry of the guarantee”.  
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Advance Payment Security 
(On letterhead paper of the 'A' class commercial Bank) 

 

... Bank’s Name, and Address of Issuing Branch or Office ... 

 

Beneficiary: ... 

 

Date: 

 

Advance Payment Guarantee No.: ... 

 

We have been informed that ...  

has  entered into Contract No. .. 

 

... Name and Address of Employer ... 

 

 

 

 

 

. name of the Contractor ... ............. . (hereinafter called "the Contractor") 

.. reference number of the Contract ... ................ . dated ................ . with you,  

for the execution of ... ........................................... . name of contract and brief description of Works ... ............... . 

(hereinafter called 

"the Contract"). 

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum 

. name of the currency and amount in figures*... .......................................... . (... ........... . amount in words 

........................................................................................................................................ .) is to 

be made against an advance payment guarantee. 

 

At the request of the Contractor, we ... ........................................... . name of the Bank ... ............. .   hereby 

irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of ... ............................................ . name of the currency 

and amount in 

figures*... ......................................... . (... ............ . amount in words ... ............ .) upon receipt by us of your first 

demand in writing 

accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract 

because the Contractor used the advance payment for purposes other than the costs of mobilization in respect of the 

Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment  

repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be  

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment  

certificate indicating that eighty  (80) percent of the Contract Price has been certified for payment, or on the ....... 

day of ......**, whichever is earlier.   Consequently, any demand for payment under thisguarantee must be 

received by us at this office on or before that date.  

 

 

Seal of Bank and Signature(s)  

 

Note:  
 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final 

document.  

*  The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the 

advance payment as specified in the Contract.  

**     Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an 

extension of the time for completion of the Contract, the Employer would need to request an extension of this 

guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the 

form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a 

period not to exceed [six months], in response to the Employer’s written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee”.  
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